


INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 130 -1
VENDOR RANKING

CALL ORDER : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 06/27/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 35240095
3524009
35240095
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 31-0515195 VALLEY ASPHALT CORPORATION $ 2,979,551.70 100.0000%

2 35-1357381 DAVE O"MARA CONTRACTOR $ 3,271,470.40 109.7974%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER  : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
[VALLEY ASPHALT CORPORATION  |DAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP |  39712.28000 39712.28]  51600.00000 51600.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07038 18.000 MOS | 2126.51000 38277.18] 1100.00000 19800.00]
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  47035.63000 47035.63] 163000.00000 163000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 1298.88000 1298.88]  74515.00000 74515_00]
CLEARING RIGHT OF WAY I I |
0008 202-02272 51.000 m I 2435000 1241._85] 32.00000 1632.00]
PAVED SIDE DITCH, REMOVE I I |
0009 202-02273 30.800 m2 | 24.85000 765.38] 32.00000 985.60]
CENTER CURB, CONCRETE, REMOVE I | |
0010 202-02276 2.000 EACH | 760.20000 1520.40] 125.00000 250.00]
GUTTER TURNOUT, REINFORCED CONCRETE, I I |
REMOVE I I |
0011 202-02278 247.000 m I 25.17000 6216.99] 17.00000 4199.00]
CURB, CONCRETE, REMOVE I I |
0012 202-02928 9.000 EACH | 339.15000 3052.35] 300.00000 2700.00]
CATCH BASIN, REMOVE I I |
0013 202-03000 LUMP | 1017.45000 1017.45] 2000.00000 2000.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
24 | | |
0014 202-03000 LUMP | 2339.03000 2339.03] 2000.00000 2000.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | | |
39 | | |
0015 202-03000 LUMP | 1041.13000 1041.13] 350.00000 350.00]
HOUSES AND BUILDINGS, REMOVE ,PARCEL NO | I |
8 | | |
0016 202-05545 454.000 m3 | 76.60000 34776.40] 49.00000 22246.00]
| | |

REGULATED MATERIALS, DISPOSE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER  : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
[VALLEY ASPHALT CORPORATION  |DAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0017 202-05550 454.000 m3 | 11.03000 5007.62] 14.00000 6356.00]
REGULATED MATERIALS, REMOVE, C I I |
0018 202-05555 454.000 m3 | 10.86000 4930.44] 19.00000 8626.00]|
REGULATED MATERIALS, TRANSPORT, C I I |
0019 202-78515 LUMP | 2700.00000 2700.00] 2700.00000 2700.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0020 202-92222 5.000 EACH | 400.00000 2000.00] 1025.00000 5125.00]|
TESTING FOR CONTAMINATED MATERIALS, TPH | I |
(SOIL), 24 HOUR RETURN I | |
0021 202-94749 75.000 m I 11.44000 858.00] 4.00000 300.00]
CURB, ASPHALT, REMOVE I I |
0022 202-96133 498.000 m I 41_66000 20746.68] 34.00000 16932.00]
PIPE, REMOVE I | |
0023 203-02000 11258.000 m3 | 18.46000 207822.68]| 21.00000 236418.00]
EXCAVATION, COMMON I I |
0024 205-06932 81.000 m I 22.14000 1793.34] 32.00000 2592.00]
TEMPORARY CHECK DAM, STRAW BALES I | |
0025 205-06933 11.000 EACH | 180.05000 1980.55] 100.00000 1100.00]
TEMPORARY DITCH INLET PROTECTION I I |
0026 205-06937 2382.000 m I 5.55000 13220.10] 4.00000 9528.00]|
TEMPORARY SILT FENCE I | |
0027 207-08267 2859.000 m2 | 12.78000 36538.02] 9.00000 25731.00]
SUBGRADE TREATMENT, TYPE I11A I I |
0028 207-08268 20794.000 m2 | 15.04000 312741.76] 13.00000 270322.00]
SUBGRADE TREATMENT, TYPE IV I I |
0029 211-07454 1974.000 m3 | 48_65000 96035.10] 19.00000 37506.00]
STRUCTURE BACKFILL I I |
0030 301-07448 3440.000 Mg | 2488000 85587.20] 23.00000 79120.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0031 304-07493 1115.000 Mg | 57.28000 63867.20] 78.00000 86970.00]
WIDENING WITH HMA, TYPE B I I |
0032 306-08036 3336.000 m2 | 2.81000 9374.16] 1.75000 5838.00]|
MILLING, ASPHALT, 50 mm I I |
0033 306-08043 932.000 m2 | 4.93000 4594.76| 1.75000 1631.00]
MILLING, TRANSITION I I |
0034 401-07335 2010.000 Mg | 87.29000 17545290 75.00000 150750.00]|
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0035 401-07404 6427.000 Mg | 55.31000 355477.37] 59.00000 379193.00]
| | |

QC/QA-HMA, 4, 76,

INTERMEDIATE, 19.0 M



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
| 1 ) 31-0515195 IC 2 ) 35-1357381 | )
| VALLEY ASPHALT CORPORATION |DAVE O“MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0036 401-07409 9352.000 Mg | 49.39000 461895.28] 49.00000 458248.00]
QC/QA-HMA, 4, 64, BASE, 25.0 mm | | |
0037 402-07432 87.000 Mg | 107.63000 9363.81] 95.00000 8265.00]
HVMA SURFACE, TYPE A | | |
0038 402-07433 88.000 Mg | 109.15000 9605.20] 95.00000 8360.00]
HMA SURFACE, TYPE B | | |
0039 402-07438 266.000 Mg | 68.52000 18226.32] 75.00000 19950.00]
HVMA INTERMEDIATE, TYPE B | | |
0040 402-07440 262.000 Mg | 54.84000 14368.08] 75.00000 19650.00]
HVMA BASE, TYPE A | | |
0041 406-05520 30.000 Mg | 536.63000 16098.90] 350.00000 10500.00]
ASPHALT FOR TACK COAT | | |
0042 601-05071 1.000 EACH | 2570.00000 2570.00] 2570.00000 2570.00]
GUARDRAIL TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 7 | | |
0043 601-99105 46.800 m | 62.00000 2901.60] 65.00000 3042.00]
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0044 605-06120 43.900 m | 58.64000 2574 .30] 65.00000 2853.50]
CURB, CONCRETE | | |
0045 605-06140 1863.000 m | 50.38000 93857.94] 59.00000 109917.00]
CURB AND GUTTER, CONCRETE | | |
0046 605-94811 9.000 EACH | 685.95000 6173.55] 650.00000 5850.00]
CURB TURNOUT | | |
0047 610-07487 85.000 Mg | 99.72000 8476.20] 95.00000 8075.00]
HVMA FOR APPROACHES, TYPE B | | |
0048 611-02375 1363.000 m2 | 48.77000 66473.51] 53.00000 72239.00]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
175 mm | | |
0049 611-06497 6.000 EACH | 175.00000 1050.00] 175.00000 1050.00]
MAILBOX ASSEMBLY, SINGLE | | |
0050 611-06498 2.000 EACH | 235.00000 470.00] 250.00000 500.00]
MATLBOX ASSEMBLY, DOUBLE | | |
0051 615-06490 52.000 EACH | 113.50000 5902.00] 125.00000 6500.00]
RIGHT OF WAY MARKER | | |
0052 615-06505 22.000 EACH | 505.00000 11110.00] 510.00000 11220.00]
MONUMENT, B | | |
0053 621-01004 3.000 EACH | 672.50000 2017.50] 725.00000 2175.00]
I I |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER  : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
[VALLEY ASPHALT CORPORATION  |DAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0054 621-06545 0.500 Mg | 743.00000 371.50] 800.00000 400.00]
FERTILIZER I I |
0055 621-06553 100.000 kg | 6.13000 613.00] 6.75000 675.00]
SEED MIXTURE, R I I |
0056 621-06565 2.400 Mg | 418.00000 1003.20] 450.00000 1080.00]
MULCHING MATERIAL I I |
0057 621-06567 169.000 KL | 1.00000 169.00] 1.00000 169.00]
WATER I I |
0058 621-06574 498.000 m2 | 2.89000 1439.22] 3.50000 1743.00]
SODDING I I |
0059 621-06575 8881.000 m2 | 2.89000 25666.09] 3.50000 31083.50]
SODDING, NURSERY I I |
0060 714-04802 210.000 m2 | 103.40000 21714.00] 185.00000 38850.00]
CONCRETE MODULAR BLOCK WALL I I |
0061 715-05048 1839.000 m I 15.14000 27842.46| 20.00000 36780.00]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0062 715-05119 30.800 m I 208.77000 6430.12] 85.00000 2618.00]
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0063 715-05149 8.800 m I 235.21000 2069.85| 80.00000 704.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0064 715-05151 726.000 m I 128.87000 93559.62] 85.00000 61710.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0065 715-05152 182.000 m I 137.67000 25055.94] 100.00000 18200.00]
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0066 715-05153 23.500 m I 162.01000 3807.24] 125.00000 2937.50]
PIPE, TYPE 2, CIRCULAR, 525 mm I | |
0067 715-05154 219.000 m I 189.32000 41461.08| 140.00000 30660.00]
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0068 715-05168 12.500 m I 167 .54000 2094 25| 80.00000 1000.00]
PIPE, TYPE 3, CIRCULAR, 300 mm I | |
0069 715-05169 92.400 m I 178.25000 16470.30] 85.00000 7854.00]
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0070 715-08307 11.400 Mg | 241.12000 2748_77| 250.00000 2850.00]
HMA FOR STRUCTURE INSTALLATION, TYPE D | | I
0071 715-46000 3.000 EACH | 594.79000 1784.37] 425.00000 1275.00]
PIPE END SECTION, 300 mm I I |
0072 715-46005 13.000 EACH | 683.96000 8891.48]| 450.00000 5850.00]|
PIPE END SECTION, 375 mm I | |
0073 718-06531 6.000 EACH | 539.96000 3239.76] 575.00000 3450.00]
| | |

OUTLET PROTECTOR, 3



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER  : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
[VALLEY ASPHALT CORPORATION  |DAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0074 718-52610 390.000 m3 | 58.63000 22865.70] 45_00000 17550.00]
AGGREGATE FOR UNDERDRAINS I I |
0075 718-99153 5263.000 m2 | 2.24000 11789.12] 1.00000 5263.00]|
GEOTEXTILES FOR UNDERDRAIN I I |
0076 720-45035 1.000 EACH | 146868000 1468.68| 1395.00000 1395.00]
INLET, F7 I I |
0077 720-45270 5.000 EACH | 526.08000 2630.40] 795.00000 3975.00]
PIPE CATCH BASIN, 450 mm I I |
0078 720-45400 9.000 EACH | 1339.08000 12051.72] 2100.00000 18900.00]
MANHOLE, A4 I I |
0079 720-45405 17.000 EACH | 1339.08000 22764.36] 2000.00000 34000.00]
MANHOLE, B4 I I |
0080 720-90455 1.000 EACH | 1443.21000 1443_21] 2250.00000 2250.00]
MANHOLE, B2 I I |
0081 720-90547 4.000 EACH | 1400.90000 5603.60]| 1725.00000 6900.00]
CATCH BASIN, A7 I I |
0082 720-90768 1.000 EACH | 1287.95000 1287.95] 2150.00000 2150.00]
CATCH BASIN, S14 I I |
0083 720-96275 1.000 EACH | 1354.03000 1354 .03 2250.00000 2250.00]
MANHOLE, A2 I I |
0084 720-98174 27.000 EACH | 1931.17000 52141.59] 1900.00000 51300.00]
INLET, B15 I | |
0085 720-98555 8.000 EACH | 1531.27000 12250.16] 1900.00000 15200.00]
INLET, C15 I I |
0086 732-08421 210.000 m2 | 176.78000 37123.80] 250.00000 52500.00]
MODULAR BLOCK WALL ERECTION I | |
0087 801-04308 4.000 EACH | 125.00000 500.00] 495.00000 1980.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0088 801-06203 14700.000 m I 0.25000 3675.00] 0.75000 11025.00]
TEMPORARY PAVEMENT MARKING, 100 mm I | |
0089 801-06640 26.000 EACH | 125.00000 3250.00] 275.00000 7150.00]
CONSTRUCTION SIGN, A I I |
0090 801-06710 1620.000 DAY | 5.00000 8100.00] 14.00000 22680.00]
FLASHING ARROW SIGN I | |
0091 801-06775 LUMP |  29871.14000 29871.14] 175000.00000 175000.00]
MAINTAINING TRAFFIC I I |
0092 801-07118 61.200 m I 8.00000 489.60] 100.00000 6120.00]
BARRICADE, 111-A I | |
0093 802-05701 74.600 m I 39.00000 2909.40] 4200000 3133.20]
| | |
I I |

BASE



TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER  : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
[VALLEY ASPHALT CORPORATION  |DAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0094 802-05705 45.700 m I 37.00000 1690.90] 41.00000 1873.70]
SIGN POST, SQUARE, 2, UNREINFORCED I I |
ANCHOR BASE I I |
0095 802-76025 11.100 m2 | 174.00000 1931.40] 190.00000 2109.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 2.03 mm THICKNESS I I |
0096 802-76035 8.200 m2 | 182.00000 1492_40] 200.00000 1640.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I | |
0097 802-76045 4.200 m2 | 183.00000 768.60]| 200.00000 840.00]
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0098 805-01479 1.000 EACH | 1410.00000 1410.00] 1500.00000 1500.00]
CONTROLLER CABINET FOUNDATION, P1, I I |
MODIFIED I I |
0099 805-01815 4.000 EACH | 1750 .00000 7000.00] 1900.00000 7600.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0100 805-01825 4.000 EACH | 252.00000 1008.00] 275.00000 1100.00]
DISCONNECT HANGER, INSTALL I I |
0101 805-01842 5.000 EACH | 1000.00000 5000.00]| 1000.00000 5000.00]
HANDHOLE, SIGNAL | | |
0102 805-01844 271.000 m I 55.00000 14905.00] 60.00000 16260.00]
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND I I |
0103 805-01879 1.000 EACH | 520.00000 520.00] 550.00000 550.00]
SIGNAL SERVICE I | |
0104 805-02087 LUMP | 200.00000 200.00] 200.00000 200.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0105 805-02202 3.000 EACH | 1140.00000 3420.00] 1250.00000 3750.00]
SIGNAL DETECTOR HOUSING, DOUBLE I I |
0106 805-78100 1.000 EACH | 9400.00000 9400.00]| 9400.00000 9400.00]|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I | |
0107 805-78205 5.000 EACH | 510.00000 2550.00] 510.00000 2550.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0108 805-78215 3.000 EACH | 510.00000 1530.00] 510.00000 1530.00]
| | |
| | |

AMBER ARROW, GREEN ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -8
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

ENGINEER®"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
| VALLEY ASPHALT CORPORATION |DAVE O"MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0109 805-78230 3.000 EACH | 890.00000 2670.00] 950.00000 2850.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0110 805-78415 4_.000 EACH | 1630.00000 6520.00] 1700.00000 6800.00]
SPAN, CATENARY, AND TETHER | | |
0111 805-78485 126.000 m | 7.30000 919.80] 8.00000 1008.00]
SIGNAL CABLE, 5C 14GA. I | |
0112 805-78490 400.000 m | 7.50000 3000.00] 8.00000 3200.00]
SIGNAL CABLE, 7C 14GA. | | |
0113 805-78510 6406.200 m | 4_.13000 26457 .61] 4.50000 28827.90]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0114 805-78785 11.000 EACH | 1080.00000 11880.00] 1150.00000 12650.00]
SIGNAL DETECTOR HOUSING | | |
0115 805-78795 707.000 m | 32.00000 22624 .00] 35.00000 24745.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0116 805-79020 LUMP | 200.00000 200.00] 200.00000 200.00]
TRAFFIC SIGNAL INSTALLATION | | |
0117 805-81060 4.000 EACH | 392.00000 1568.00] 400.00000 1600.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m I | |
0118 805-92504 6.000 EACH | 227.00000 1362.00] 250.00000 1500.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0119 805-94069 1450.000 m | 0.69000 1000.50] 0.75000 1087.50]
CONDUIT, STEEL, GALVANIZED, 25 mm | | |
0120 808-01045 23.000 m | 5.00000 115.00] 5.00000 115.00]
LINE, THERMOPLASTIC, DOTTED, YELLOW, | | |
100 mm, 600 mm LINE, 1200 mm GAP | | |
0121 808-06701 117.000 m | 1.14000 133.38] 1.25000 146.25]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0122 808-06703 1317.000 m | 1.14000 1501.38] 1.25000 1646.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0123 808-06705 525.000 m | 4.00000 2100.00] 4.25000 2231.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0124 808-75240 216.000 m | 1.14000 246.24] 1.25000 270.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0125 808-75245 1284.000 m | 1.14000 1463.76] 1.25000 1605.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 130 -9
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 4,034,200.00 ROUTE : SR 229
CALL ORDER : 130 CONTRACT ID : IR-27989-A COUNTIES : FRANKLIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 1C )
| VALLEY ASPHALT CORPORATION |DAVE O“MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0126 808-75260 83.000 m | 6.00000 498.00] 6.50000 539.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0127 808-75278 201.000 m | 6.00000 1206.00] 6.50000 1306.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0128 808-75297 107.000 m | 12.00000 1284.00] 13.00000 1391.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0129 808-75320 32.000 EACH | 80.00000 2560.00] 85.00000 2720.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0130 808-75325 19.000 EACH | 120.00000 2280.00] 125.00000 2375.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0131 808-92027 730.000 m | 4.00000 2920.00] 4.25000 3102.50]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0132 808-98796 11.000 m | 5.00000 55.00] 5.25000 57.75]
LINE, THERMOPLASTIC, DOTTED, WHITE, 100 | | |
mm, 600 mm LINE, 1200 mm GAP | | |
SECTION TOTALS | $ 2,979,551.70] $ 3,271,470.40] $
—————————————————————————————————————————— e e e e e e e e e
|

$ 2,979,551.70] $ 3,271,470.40] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 160 -1
VENDOR RANKING

CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT 63
CONTRACT TIME : 11/02/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : B282018
B2820185
B282018
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 20,744,999.80 100.0000%
2 35-1139301 E & B PAVING INC $ 22,181,000.00 106.9222%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 22,542,973.00 108.6670%
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PAGE :

04/11/07
160 -2
TABULATION OF BIDS

TESTING FOR CONTAMINATED MATERIALS, TPH

ENGINEER"S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ADDED TRAVEL LANES, HMA
| | |
0001 105-06845 LUMP | 250000.00000 250000.00] 203069.00000 203069.00] 250000.00000 250000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 36.000 MOS | 3000.00000 108000.00]| 2750.00000 99000.00] 2750.00000 99000.00
FIELD OFFICE, C I I |
0003 110-01001 LUMP | 1000000 .00000 1000000.00]| 1109000.00000 1109000.00] 1127000.00000 1127000.00
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP | 200000.00000 200000.00] 690000.00000 690000.00] 580507 .80000 580507.80
CLEARING RIGHT OF WAY I I |
0005 202-02240 61604.000 m2 | 10.00000 616040.00| 9.34000 575381.36] 9.75000 600639.00
PAVEMENT REMOVAL I | |
0006 202-04089 53.000 EACH | 35.00000 1855.00] 2400000 1272.00] 25.00000 1325.00
SIGN, SHEET, REMOVE I I |
0007 202-05546 4450.000 Mg | 27.00000 120150.00] 4244000 188858.00]| 27.00000 120150.00
REGULATED MATERIALS, DISPOSE, C I | |
0008 202-05551 4450.000 Mg | 13.00000 57850.00] 13.82000 61499.00] 6.75000 30037.50
REGULATED MATERIALS, REMOVE, C I I |
0009 202-05556 4450.000 Mg | 7.00000 31150.00] 11.82000 52599.00] 7.25000 32262.50
REGULATED MATERIALS, TRANSPORT, C I | |
0010 202-08429 176800.000 L I 0.04000 7072.00] 0.09000 15912.00] 0.04000 7072.00
REGULATED MATERIALS, DISPOSE, B I I |
0011 202-08430 176800.000 L I 0.05000 8840.00| 0.09000 15912.00] 0.05000 8840.00
REGULATED MATERIALS, REMOVE, B I I |
0012 202-08431 176800.000 L I 0.04000 7072.00] 0.09000 15912.00] 0.04000 7072.00
REGULATED MATERIALS, TRANSPORT, B I I |
0013 202-09106 10.000 EACH | 75.00000 750.00] 209.00000 2090.00] 80.00000 800.00
TESTING FOR CONTAMINATED MATERIALS, I I |
MTBE AND BTEX(WATER), 24 HOUR RETURN | | |
0014 202-51330 LUMP | 224277.61000 224277.61] 121411.00000 121411.00] 123000.00000 123000.00
PRESENT STRUCTURE, REMOVE , No. 1 I I |
0015 202-51330 LUMP |  75000.00000 75000.00]  70120.00000 70120.00]  42000.00000 42000.00
PRESENT STRUCTURE, REMOVE STRUCTURE NO. | | |
2 | | |
0016 202-78515 LUMP |  22000.00000 22000.00]  21066.00000 21066.00]  22000.00000 22000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0017 202-92222 10.000 EACH | 200.00000 2000.00] 187.00000 1870.00] 185.00000 1850.00
| | |
| | |

(SOIL), 24 HOUR RETURN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 160 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 203-02000 50337.000 m3 | 15.00000 755055.00] 23.94000 1205067.78] 28.00000 1409436 .00
EXCAVATION, COMMON I I |
0019 205-06932 8.100 m I 19.00000 153.90] 26.40000 213.84] 29.00000 234.90
TEMPORARY CHECK DAM, STRAW BALES I I |
0020 205-06933 33.000 EACH | 75.00000 2475.00] 65.00000 2145.00] 102.00000 3366.00
TEMPORARY DITCH INLET PROTECTION I I |
0021 206-51220 790.000 m3 | 25.00000 19750.00] 176.00000 139040.00]| 185.00000 146150.00
EXCAVATION, WET I I |
0022 207-08263 62996.000 m2 | 5.90000 371676.40] 5.95000 374826.20] 9.50000 598462.00
SUBGRADE TREATMENT, TYPE IA I I |
0023 211-07454 17997.000 m3 | 18.00000 323946.00] 29.00000 521913.00] 31.50000 566905 .50
STRUCTURE BACKFILL I I |
0024 213-08058 18.400 m3 | 210.00000 3864.00] 198.00000 3643.20] 210.00000 3864.00
FLOWABLE BACKFILL I I |
0025 302-07455 74.000 m3 | 79.21000 5861.54| 143.00000 10582.00] 150.00000 11100.00
DENSE GRADED SUBBASE I I |
0026 303-01180 2780.000 Mg | 35.00000 97300.00] 22.00000 61160.00] 33.00000 91740.00
COMPACTED AGGREGATE, NO. 53 I I |
0027 303-07449 2.000 Mg | 200.00000 400.00] 146.63000 293.26] 150.00000 300.00
COMPACTED AGGREGATE, NO. 73 I I |
0028 304-07489 298.000 Mg | 210.00000 62580.00] 135.00000 40230.00] 120.00000 35760.00
HMA PATCHING, TYPE A I | |
0029 306-08034 2199.000 m2 | 5.00000 10995.00] 2.92000 6421.08] 1.35000 2968.65
MILLING, ASPHALT, 38 mm I I |
0030 401-07335 11779.000 Mg | 85.00000 1001215.00] 82.50000 971767.50] 87.00000 1024773.00
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | | |
0031 401-07404 19182.000 Mg | 55.00000 1055010.00]| 5465000 1048296.30]| 59.00000 1131738.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | I |
0032 401-07405 27636.000 Mg | 60.00000 1658160.00]| 53_60000 1481289.60]| 59.00000 1630524 .00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM | | |
, 0G | | |
0033 401-07409 66421.000 Mg | 50.00000 3321050.00]| 51.00000 3387471.00] 53.00000 3520313.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0034 402-07432 170.000 Mg | 112.00000 19040.00] 160.00000 27200.00] 90.00000 15300.00
HMA SURFACE, TYPE A I I |
0035 402-07435 284.000 Mg | 74.00000 21016.00] 136.00000 38624.00] 73.00000 20732.00
HMA INTERMEDIATE, TYPE A I I |
0036 402-07453 7654.000 Mg | 80.00000 612320.00] 55.00000 420970.00] 5400000 413316.00
| | |

HMA FOR TEMPORARY PAVEMENT
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TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0037 406-05520 143.000 Mg | 388.00000 55484.00] 365.00000 52195.00] 375.00000 53625.00
ASPHALT FOR TACK COAT | | |
0038 601-01522 2.000 EACH | 2150.00000 4300.00] 2000.00000 4000.00] 3350.00000 6700.00
GUARDRAIL TRANSITION TYPE TGB | | |
0039 601-94689 2.000 EACH | 2650.00000 5300.00] 2800.00000 5600.00] 3400.00000 6800.00
GUARDRAIL END TREATMENT, OS | | |
0040 601-99105 15.240 m | 250.00000 3810.00] 270.00000 4114 .80] 80.00000 1219.20
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0041 604-06070 9582.000 m2 | 38.00000 364116.00] 29.00000 277878.00] 34.00000 325788.00
SIDEWALK, CONCRETE | | |
0042 604-07900 410.000 m2 | 180.00000 73800.00] 160.00000 65600.00] 106.00000 43460.00
CURB RAMP, CONCRETE, F | | |
0043 604-07901 20.000 m2 | 175.00000 3500.00] 160.00000 3200.00] 106.00000 2120.00
CURB RAMP, CONCRETE, G | | |
0044 604-07902 1776.000 m2 | 197.00000 349872.00] 160.00000 284160.00] 106.00000 188256.00
CURB RAMP, CONCRETE, H | | |
0045 604-07903 16.000 m2 | 194.00000 3104.00] 160.00000 2560.00] 106.00000 1696.00
CURB RAMP, CONCRETE, K | | |
0046 604-91531 235.000 m2 | 38.00000 8930.00] 29.00000 6815.00] 50.00000 11750.00
SIDEWALK, CONCRETE, 100 mm | | |
0047 605-06120 2377.500 m | 49.00000 116497.50] 48.00000 114120.00] 70.00000 166425.00
CURB, CONCRETE | | |
0048 605-06150 7687.000 m | 70.00000 538090.00] 55.00000 422785.00] 47.75000 367054.25
CURB AND GUTTER, C, CONCRETE | | |
0049 605-06210 2277.000 m | 100.00000 227700.00] 105.00000 239085.00] 89.00000 202653.00
CENTER CURB, C, CONCRETE | | |
0050 609-06259 490.800 m2 | 93.00000 45644 .40] 149.00000 73129.20] 155.00000 76074 .00
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0051 610-05527 248.000 Mg | 130.00000 32240.00] 192.50000 47740.00] 155.00000 38440.00
HMA FOR APPROACHES | | |
0052 611-05330 5323.000 m2 | 73.00000 388579.00] 46 .50000 247519.50] 54.00000 287442 .00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0053 616-02320 3315.000 m2 | 3.00000 9945.00] 3.31000 10972.65] 3.50000 11602.50
GEOTEXTILES | | |
0054 616-05688 831.000 Mg | 45_.00000 37395.00] 43.79000 36389.49] 62.00000 51522.00
RIPRAP, CLASS 1 | | |
0055 616-05689 2256.000 Mg | 65.00000 146640.00] 49_55000 111784.80] 68.00000 153408.00
| | |

RIPRAP, CLASS 2
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TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0056 621-06567 598.000 kL | 3.00000 1794.00] 1.30000 777.40] 1.00000 598.00
WATER | | |
0057 621-06575 33037.000 m2 | 3.00000 99111.00] 3.92000 129505.04] 5.15000 170140.55
SODDING, NURSERY | | |
0058 701-01840 86.400 m | 300.00000 25920.00] 348.00000 30067.20] 372.00000 32140.80
PILE, REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 7.92 mm, 356 mm | | |
0059 701-01849 816.000 m | 230.00000 187680.00] 183.00000 149328.00] 195.00000 159120.00
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm, 356 mm | | |
0060 702-51015 219.000 m3 | 550.00000 120450.00] 370.43000 81124.17] 395.00000 86505.00
CONCRETE, B, FOOTINGS | | |
0061 702-51863 14.000 EACH | 15.00000 210.00] 30.00000 420.00] 32.00000 448.00
FIELD DRILLED HOLE IN CONCRETE | | |
0062 702-90915 902.800 m3 | 650.00000 586820.00] 610.14000 550834.39] 650.00000 586820.00
CONCRETE, A | | |
0063 703-51030 57894.000 kg | 2.00000 115788.00] 1.89000 109419.66] 2.00000 115788.00
REINFORCING STEEL | | |
0064 703-51032 63255.000 kg | 2.20000 139161.00] 2.10000 132835.50] 2.25000 142323.75
REINFORCING STEEL, EPOXY COATED | | |
0065 704-51002 485.200 m3 | 650.00000 315380.00] 691.33000 335433.32] 740.00000 359048.00
CONCRETE, C, SUPERSTRUCTURE | | |
0066 706-01268 39.600 m | 400.00000 15840.00] 420.00000 16632.00] 425.00000 16830.00
HANDRAIL, ALUMINUM | | |
0067 706-06349 54.000 m | 450.00000 24300.00] 563.39000 30423.06] 600.00000 32400.00
RAILING, TX | | |
0068 706-06372 4.000 EACH | 2000.00000 8000.00] 2500.00000 10000.00] 2650.00000 10600.00
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
0069 709-51821 LUMP | 8000.00000 8000.00] 6995.00000 6995.00] 7200.00000 7200.00
SURFACE SEAL | | |
0070 714-02544 2.000 EACH | 17000.00000 34000.00] 15000.00000 30000.00] 16000.00000 32000.00
WINGWALL, PRECAST CONCRETE | | |
0072 715-01471 3.000 EACH | 850.00000 2550.00] 575.00000 1725.00] 500.00000 1500.00
PIPE END SECTION, PRECAST CONCRETE, 375 | | |
mm | I |
0073 715-01765 6.000 EACH | 830.00000 4980.00] 520.00000 3120.00] 490.00000 2940.00
PIPE END SECTION, PRECAST CONCRETE, 300 | | |
mm I I |
0074 715-04612 2.100 m | 70.00000 147.00] 215.00000 451_50] 105.00000 220.50
| | |

PIPE , TYPE 2, CIRCULAR, 100 mm
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TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 20,050,000

CALL ORDER : 160

ROUTE :
COUNTIES :

us 40

CONTRACT ID : IR-29133-A MARION

CONCRETE ANCHO

LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 715-05024 337.800 m I 233.00000 78707.40] 256.00000 86476.80] 232.00000 78369.60
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0076 715-05048 8330.000 m I 12.00000 99960.00] 15.00000 124950.00]| 11.00000 91630.00
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0077 715-05053 28.000 m I 4600000 1288.00] 75.00000 2100.00] 48.00000 1344 .00
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0078 715-05119 20.600 m I 120.00000 2472.00] 165.00000 3399.00] 125.00000 2575.00
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0079 715-05148 9.200 m I 151.00000 1389.20] 125.00000 1150.00] 95.00000 874.00
PIPE, TYPE 2, CIRCULAR, 250 mm I I |
0080 715-05149 1657.100 m I 118.00000 195537.80]| 138.00000 228679.80] 145.00000 240279.50
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0081 715-05151 1945.700 m I 126.00000 245158.20] 145.00000 282126.50] 149.00000 289909.30
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0082 715-05152 1043.600 m I 110.00000 114796.00] 155.00000 161758.00] 149.00000 155496.40
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0083 715-05153 683.900 m I 128.00000 87539.20] 175.00000 119682.50] 162.00000 110791.80
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0084 715-05154 1110.600 m I 142 .00000 157705.20] 195.00000 216567.00] 180.00000 199908.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0085 715-05156 835.600 m I 180.00000 150408.00] 225.00000 188010.00] 220.00000 183832.00
PIPE, TYPE 2, CIRCULAR, 750 mm I | |
0086 715-05159 166.400 m I 324.00000 53913.60] 325.00000 54080.00] 286.00000 47590.40
PIPE, TYPE 2, CIRCULAR, 1050 mm I I |
0087 715-05161 74.600 m I 360.00000 26856.00] 395.00000 29467.00] 337.00000 25140.20
PIPE, TYPE 2, CIRCULAR, 1200 mm I | |
0088 715-05162 156.800 m I 400.00000 62720.00] 425.00000 66640.00] 390.00000 61152.00
PIPE, TYPE 2, CIRCULAR, 1350 mm I I |
0089 715-05245 25.600 m I 670.00000 17152.00] 850.00000 21760.00] 705.00000 18048.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20 | | |
m2 | | |
0090 715-05409 75.000 m I 150.00000 11250.00] 195.00000 14625.00] 164.00000 12300.00
PIPE, SANITARY SEWER, 250 mm I I |
0091 715-05842 1.000 EACH | 3800.00000 3800.00] 2790.00000 2790.00] 2000.00000 2000.00
CONCRETE ANCHOR, 1050 mm I I |
0092 715-05920 3.000 EACH | 1400.00000 4200.00] 1365.00000 4095.00] 840.00000 2520.00
PIPE END SECTION, PRECAST CONCRETE, 750 | I |
mm | | |
0093 715-06492 1.000 EACH | 4100.00000 4100.00] 3010.00000 3010.00] 3550.00000 3550.00
| | |

R, 1350 mm
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 1C 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0094 715-07536 2.000 EACH | 5600.00000 11200.00] 3230.00000 6460.00] 3550.00000 7100.00
CONCRETE ANCHOR, MIN. AREA 1.20 m2 I I |
0095 715-08394 1.000 EACH | 5000.00000 5000.00] 5000 .00000 5000.00] 5250.00000 5250.00
TRASH RACK | | |
0096 715-44240 50.300 m3 | 1800.00000 90540.00] 776.00000 39032.80] 825_00000 41497.50
CONCRETE, A, STRUCTURES I I |
0097 715-46040 1.000 EACH | 1200.00000 1200.00] 1915.00000 1915.00] 940.00000 940.00
PIPE END SECTION, 900 mm | | |
0098 718-06528 2.000 EACH | 660.00000 1320.00] 1035.00000 2070.00] 675.00000 1350.00
OUTLET PROTECTOR, 1 I I |
0099 718-06532 1000.000 m | 3.90000 3900.00] 2.40000 2400.00] 3.75000 3750.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0100 718-52610 1882.000 m3 | 41_00000 77162.00] 42_00000 79044.00] 42 75000 80455.50
AGGREGATE FOR UNDERDRAINS I I |
0101 718-99153 16659.000 m2 | 2.00000 33318.00] 1.20000 19990.80] 2.00000 33318.00
GEOTEXTILES FOR UNDERDRAIN | | |
0102 720-04790 2.000 EACH | 500.00000 1000.00] 1000.00000 2000.00] 875.00000 1750.00
CASTING I I |
0103 720-44000 70.000 EACH | 194.00000 13580.00] 850.00000 59500.00] 435.00000 30450.00
CASTING, ADJUST TO GRADE | | |
0104 720-44025 4.000 EACH | 411 .00000 1644._00]| 1200.00000 4800.00] 875.00000 3500.00
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0105 720-45005 3.000 EACH | 1400.00000 4200.00] 1200.00000 3600.00] 1950.00000 5850.00
INLET, A2 [ | |
0106 720-45035 3.000 EACH | 1300.00000 3900.00] 1500.00000 4500.00] 1820.00000 5460.00
INLET, F7 I I |
0107 720-45045 2.000 EACH | 1600.00000 3200.00] 1550.00000 3100.00] 2085 .00000 4170.00
INLET, J10 | | |
0108 720-45055 2.000 EACH | 1700.00000 3400.00] 2050.00000 4100.00] 2200.00000 4400.00
INLET, M10 | | |
0109 720-45080 3.000 EACH | 1900.00000 5700.00] 2150.00000 6450.00] 2485 .00000 7455.00
INLET, S14 [ | |
0110 720-45085 2.000 EACH | 1900.00000 3800.00] 2400.00000 4800.00] 2530.00000 5060.00
INLET, T14 I I |
0111 720-45235 4.000 EACH | 1700.00000 6800.00] 1600.00000 6400.00] 1700.00000 6800.00
CATCH BASIN, E7 | | |
0112 720-45265 18.000 EACH | 1100.00000 19800.00] 1100.00000 19800.00] 950.00000 17100.00
PIPE CATCH BASIN, 375 mm | | |
0113 720-45410 69.000 EACH | 2300.00000 158700.00] 1950.00000 134550.00] 2575 .00000 177675.00
| | |

MANHOLE, C4
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ENGINEER®S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0114 720-91352 1.000 EACH | 1700.00000 1700.00] 1500.00000 1500.00] 1700.00000 1700.00
CATCH BASIN, F7 | | |
0115 720-93501 2.000 EACH | 6900.00000 13800.00] 4300.00000 8600.00] 9280.00000 18560.00
MANHOLE, L4 | | |
0116 720-94157 2.000 EACH | 2400.00000 4800.00] 3500.00000 7000.00] 2950.00000 5900.00
MANHOLE, C | | |
0117 720-94612 4.000 EACH | 3800.00000 15200.00] 4800.00000 19200.00] 5150.00000 20600.00
MANHOLE, K4 | | |
0118 720-95422 18.000 EACH | 2900.00000 52200.00] 5700.00000 102600.00] 4300.00000 77400.00
MANHOLE, J4 | | |
0119 720-98174 11.000 EACH | 2100.00000 23100.00] 2200.00000 24200.00] 2600.00000 28600.00
INLET, B15 | | |
0120 720-98555 6.000 EACH | 2100.00000 12600.00] 2300.00000 13800.00] 2650.00000 15900.00
INLET, C15 | | |
0121 720-98687 1.000 EACH | 1700.00000 1700.00] 2350.00000 2350.00] 2200.00000 2200.00
CATCH BASIN, M10 | | |
0122 720-99416 100.000 EACH | 2400.00000 240000.00] 2400.00000 240000.00] 2850.00000 285000.00
CATCH BASIN, B15 | | |
0123 720-99417 30.000 EACH | 2400.00000 72000.00] 2500.00000 75000.00] 2850.00000 85500.00
CATCH BASIN, C15 | | |
0124 723-07033 89.000 m | 7900.00000 703100.00] 6692.63000 595644.07] 7000.00000 623000.00
STRUCTURE, PRECAST THREE-SIDED, 7920 mm | | |
X 3050 | | |
0125 728-98377 LUMP | 2000.00000 2000.00] 1868.00000 1868.00] 2650.00000 2650.00
MASONRY COATING | | |
0126 801-06203 25620.300 m | 0.67000 17165.60] 0.64000 16396.99] 0.55000 14091.17
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0127 801-06207 12546.500 m | 2.87000 36008.46] 3.06000 38392.29] 3.15000 39521.48
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0128 801-06218 320.400 m | 16.00000 5126.40] 15.60000 4998.24| 22.50000 7209.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0129 801-06640 124.000 EACH | 285.00000 35340.00] 280.00000 34720.00] 105.00000 13020.00
CONSTRUCTION SIGN, A | | |
0130 801-06645 34.000 EACH | 61.00000 2074.00] 60.00000 2040.00] 32.00000 1088.00
CONSTRUCTION SIGN, B | | |
0131 801-06710 990.000 DAY | 15.00000 14850.00] 14.00000 13860.00] 13.00000 12870.00
I I |

FLASHING ARROW SIGN



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
160 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0132 801-06775 LUMP | 374000.00000 374000.00] 1168729.57000 1168729.57] 650000.00000 650000.00
MAINTAINING TRAFFIC I I |
0133 801-07119 165.000 m I 70.00000 11550.00] 66.00000 10890.00] 86.00000 14190.00
BARRICADE, 111-B I I |
0134 801-08508 551.000 m I 60.00000 33060.00] 60.00000 33060.00] 65.00000 35815.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0135 802-05701 437.680 m I 36.00000 15756.48] 38.20000 16719.38] 40.00000 17507.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0136 802-07059 68.000 EACH | 36.00000 2448_00] 35.00000 2380.00] 37.00000 2516.00
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0137 802-76025 10.860 m2 | 220.00000 2389.20] 221.00000 2400.06| 236.00000 2562.96
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0138 802-76035 77.880 m2 | 140.00000 10903.20] 140.00000 10903.20] 150.00000 11682.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0139 802-76045 33.030 m2 | 170.00000 5615.10] 168.00000 5549.04| 180.00000 594540
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS | | |
0140 802-91122 37.000 EACH | 47.00000 1739.00] 4600000 1702.00] 49.00000 1813.00
SIGN, GROUND MOUNTED, RESET I I |
0141 805-01815 24.000 EACH | 1800.00000 43200.00] 1710.00000 41040.00] 1800.00000 43200.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0142 805-01842 57.000 EACH | 730.00000 41610.00] 722.00000 41154.00] 775.00000 44175.00
HANDHOLE, SIGNAL I I |
0143 805-01844 2046.000 m I 40.00000 81840.00] 39.00000 79794 .00] 41.00000 83886.00
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND | | |
0144 805-02087 LUMP | 150000000 1500.00] 1460.00000 1460.00] 1550.00000 1550.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0145 805-02152 52.000 EACH | 300.00000 15600.00] 288.00000 14976.00] 305.00000 15860.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 450mm I I |
0146 805-02658 110.200 m I 9.00000 991.80] 8.55000 942.21] 9.00000 991.80
CABLE, COAXIAL I | |
0147 805-06803 1.000 EACH |  31000.00000 31000.00]  30967.00000 30967.00]  33000.00000 33000.00
| | |

PEDESTRIAN SIGNAL, AUDIBLE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
160 -10

ENGINEER"S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0148 805-07767 401.000 m I 7.50000 3007.50] 7.48000 2999.48] 8.00000 3208.00
SIGNAL CABLE, 12C 14 GA I I |
0149 805-08464 1.000 EACH | 10.00000 10.00] 10.00000 10.00] 10.50000 10.50
RADIO, INTERCONNECT I I |
0150 805-78106 1.000 EACH |  13100.00000 13100.00]  12985.00000 12985.00]  13750.00000 13750.00
CONTROLLER AND CABINET, MASTER, MENU I I |
DRIVEN, 8 PHASE I I |
0151 805-78109 5.000 EACH | 8000.00000 40000.00] 7982.00000 39910.00] 8500.00000 42500.00
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE I I |
0152 805-78205 46.000 EACH | 420.00000 19320.00] 417.00000 19182.00] 445_00000 20470.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I | |
0153 805-78215 10.000 EACH | 440.00000 4400.00] 427.00000 4270.00] 455.00000 4550.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0154 805-78230 21.000 EACH | 720.00000 15120.00] 710.00000 14910.00] 750.00000 15750.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0155 805-78415 24.000 EACH | 1400 .00000 33600.00] 1363.00000 32712.00] 1450_00000 34800.00
SPAN, CATENARY, AND TETHER I | |
0156 805-78420 24.000 EACH | 240.00000 5760.00] 235.00000 5640.00] 250.00000 6000.00
DISCONNECT HANGER I I |
0157 805-78445 6.000 EACH | 560.00000 3360.00] 562.00000 3372.00] 600.00000 3600.00
SIGNAL SERVICE I I |
0158 805-78467 110.000 m I 7.10000 781.00] 7.00000 770.00] 7.50000 825.00
SIGNAL CABLE, 3C 8GA. I I |
0159 805-78485 2085.000 m I 4.70000 9799.50] 4.65000 9695.25| 4.75000 9903.75
SIGNAL CABLE, 5C 14GA. I I |
0160 805-78490 2154.000 m I 5.20000 11200.80] 5.10000 10985.40] 5.45000 11739.30
SIGNAL CABLE, 7C 14GA. I I |
0161 805-78510 7428.000 m I 2.60000 19312.80] 2.52000 18718.56] 2.70000 20055.60
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0162 805-78746 2993.000 m I 33.00000 98769.00] 32.80000 98170.40] 35.00000 104755.00
PREFORMED LOOP DETECTORS I I |
0163 805-78925 6.000 EACH | 850.00000 5100.00] 835.00000 5010.00] 890.00000 5340.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0164 805-81032 24.000 EACH | 3500.00000 84000.00] 3443.00000 82632.00] 3550.00000 85200.00
| | |

SIGNAL STRAIN POLE, STEEL, 9.2m



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 160 -11
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

ENGINEER®S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0165 805-92504 88.000 EACH | 400.00000 35200.00] 396.00000 34848.00] 420.00000 36960.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0166 805-96121 52.000 EACH | 130.00000 6760.00] 130.00000 6760.00] 135.00000 7020.00
PEDESTRIAN PUSH BUTTON AND SIGN | | |
0167 808-01045 53.600 m | 12.00000 643.20] 11.25000 603.00] 5.25000 281.40
LINE, THERMOPLASTIC, DOTTED, YELLOW, | | |
100 mm, 600 mm LINE, 1200 mm GAP | | |
0168 808-06701 3865.800 m | 1.35000 5218.83] 0.92000 3556.54] 1.15000 4445 _67
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0169 808-06703 4901.600 m | 2.60000 12744.16]| 0.92000 4509.47] 1.15000 5636.84
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0170 808-06705 320.000 m | 7.30000 2336.00] 4.00000 1280.00] 4.25000 1360.00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0171 808-75051 58.000 m | 9.00000 522.00] 8.80000 510.40] 8.50000 493.00
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0172 808-75059 56.900 m | 9.00000 512.10] 8.80000 500.72] 8.50000 483.65
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm | | |
0173 808-75240 784.800 m | 1.40000 1098.72] 0.92000 722.02] 1.15000 902.52
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0174 808-75245 5615.300 m | 2.60000 14599.78] 0.92000 5166.08] 1.15000 6457 .60
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0175 808-75260 104.300 m | 11.00000 1147.30] 6.05000 631.02] 5.25000 547 .58
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0176 808-75297 602.500 m | 22.00000 13255.00] 11.80000 7109.50] 10.50000 6326.25
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0177 808-75300 2631.200 m | 5.60000 14734.72] 3.05000 8025.16] 3.40000 8946.08
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0178 808-75320 99.000 EACH | 83.00000 8217.00] 82.00000 8118.00] 52.50000 5197.50
I I |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 160 -12
TABULATION OF BIDS

RIGHT OF WAY MARKER

ENGINEER®"S ESTIMATE: $ 20,050,000 ROUTE : US 40
CALL ORDER : 160 CONTRACT ID : IR-29133-A COUNTIES : MARION
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|[MILESTONE CONTRACTORS, L.P. |E & B PAVING INC JRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0179 808-75325 99.000 EACH | 120.00000 11880.00] 118.00000 11682.00] 62.50000 6187.50
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) I | |
0180 808-75998 1494.000 EACH | 18.50000 27639.00] 15.30000 22858.20] 16.00000 23904.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0181 808-98796 72.600 m | 12.00000 871.20] 11.25000 816.75] 5.25000 381.15
LINE, THERMOPLASTIC, DOTTED, WHITE, 100 | | |
mm, 600 mm LINE, 1200 mm GAP | | |
0182 105-08520 5.000 EACH | 120.00000 600.00] 200.00000 1000.00] 95.00000 475.00
CELLULAR TELEPHONE/RADIO | | |
0183 105-08521 180.000 MOS | 100.00000 18000.00] 125.00000 22500.00] 95.00000 17100.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0184 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0187 604-07894 12.000 m2 | 230.00000 2760.00] 160.00000 1920.00] 106.00000 1272.00
CURB RAMP, CONCRETE, A | | |
0188 604-07896 19.000 m2 | 204.00000 3876.00] 160.00000 3040.00] 106.00000 2014.00
CURB RAMP, CONCRETE, B I | |
0189 805-78412 1.000 EACH | 475.00000 475.00] 468.00000 468.00] 500.00000 500.00
SIGNAL PEDESTAL, 2.7 m | | |
0190 805-78480 250.000 m | 3.10000 775.00] 3.10000 775.00] 3.25000 812.50
SIGNAL CABLE, 3C 14GA. | | |
0191 805-78900 1.000 EACH | 520.00000 520.00] 513.00000 513.00] 530.00000 530.00
PEDESTAL FOUNDATION, A | | |
0193 714-26725 50.000 m | 3400.00000 170000.00] 3700.00000 185000.00] 4450.00000 222500.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3660 mm x 1830 mm | | |
0194 211-06827 1000.000 Mg | 21.00000 21000.00] 20.00000 20000.00] 41.00000 41000.00
B BORROW | | |
0195 105-06899 6.000 EACH | 2700.00000 16200.00] 2685.00000 16110.00] 2875.00000 17250.00
RADIO SESTEM, SPREAD SPECTRUM | | |
0196 202-02241 228.000 m | 14.00000 3192.00] 13.00000 2964.00] 12.75000 2907.00
GUARDRAIL, REMOVE | | |
0197 605-05928 13.000 m2 | 240.00000 3120.00] 399.00000 5187.00] 184.00000 2392.00
HMA FOR CENTER CURB I | |
0198 615-06505 10.000 EACH | 500.00000 5000.00] 500.00000 5000.00] 840.00000 8400.00
MONUMENT, B | | |
0199 615-06490 65.000 EACH | 135.00000 8775.00] 130.00000 8450.00] 150.00000 9750.00
| | |



ENGINEER®S ESTIMATE: $ 20,050,000
CALL ORDER : 160
LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : IR-29133-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

us 40
MARION

DATE :
PAGE :

04/11/07
160 -13

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0200 720-45605 13.000 m
STRUCTURE, MANHOLE, RECONSTRUCT

0201 720-45615 2.000 m
STRUCTURE, INLET, RECONSTRUCT

0202 801-06539 LUMP
TEMPORARY TRAFFIC SIGNAL INSTALLATION,
MAINTAIN POST ROAD

0203 801-06539 LUMP
TEMPORARY TRAFFIC SIGNAL INSTALLATION,
MAINTAIN MEMORIAL

0204 801-06539 LUMP
TEMPORARY TRAFFIC SIGNAL INSTALLATION,
MAINTAIN CHERRY TREE

0205 801-06539 LUMP
TEMPORARY TRAFFIC SIGNAL INSTALLATION,
MAINTAIN MITTHOEFFER

0206 801-06539 LUMP
TEMPORARY TRAFFIC SIGNAL INSTALLATION,
MAINTAIN , WASHINGTON

0207 801-09133 2.000 EACH
TEMPORARY CHANGEABLE MESSAGE SIGN

0208 801-06539 LUMP
TEMPORARY TRAFFIC SIGNAL INSTALLATION,
MAINTAIN CECIL AVE.

0209 801-94295 144.000 EACH
SIGNAL HEAD, RELOCATE

SECTION TOTALS

CONTRACT TOTALS

3 ) 35-0918397

UNIT PRICE

1350.

1350.

22500.

1350.

185.

-00000

.00000

-00000

.00000

.00000

00000

00000

00000

00000

00000

IETH RILEY CONSTRUCTION

AMOUN

1350.

1350.

45000.

1350.

26640.

22,542,973.

IC 1 ) 35-1917625 IC 2 ) 35-1139301 |
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |
| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
e e o
| 160000000 20800.00] 4055.00000 52715.00]
| | |
| 1000.00000 2000.00] 4200.00000 8400.00]
| | |
I 1300.00000 1300.00] 1298.00000 1298.00]
| | |
| | |
I 1300.00000 1300.00] 1298.00000 1298.00]
| | |
| | |
| 1300.00000 1300.00] 1298.00000 1298.00]
| | |
| | |
| 1300.00000 1300.00] 1298.00000 1298.00]
| | |
| | |
I 1300.00000 1300.00] 129800000 1298.00]
I I I
|  17000.00000 34000.00]  16500.00000 33000.00]
| | |
I 1300.00000 1300.00] 129800000 1298.00]
| | |
| | |
I 200.00000 28800.00] 180.00000 25920.00]
| | |
I $  20,744,999.80| $  22,181,000.00]
ey ey ey
I $  20,744,999.80] $  22,181,000.00]

22,542,973.

T

.00

.00

.00

.00

.00

00

00

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 230 -1
VENDOR RANKING

CALL ORDER : 230 CONTRACT ID : R -27569-A COUNTIES : PORTER
LETTING DATE : 04/04/07 10:00 AM DISTRICT 64
CONTRACT TIME : 05/24/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 9800910
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 3,239,826.81 100.0000%
2 35-1035114 SUPERIOR CONSTRUCTION CO $ 3,272,986.84 101.0235%

3  35-0918397 RIETH RILEY CONSTRUCTION $ 3,377,702.18 104.2556%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
230 -2

ENGINEER"S ESTIMATE: $ 3,866,000.00 ROUTE :
CALL ORDER  : 230 CONTRACT ID : R -27569-A COUNTIES : PORTER
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-1035114 | 3 ) 35-0918397
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT, ROUNDABOUT
| | |
0001 105-06845 LUMP |  20000.00000 20000.00] 125000.00000 125000.00]  75000.00000 75000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 9.000 MOS | 2750.00000 24750.00] 2025.00000 18225.00] 3000.00000 27000.00
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 200.00000 600.00] 155.00000 465_00] 127.45000 382.35
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 45.000 MOS | 150.00000 6750.00] 60.00000 2700.00] 127.45000 5735.25
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 162300.00000 162300.00] 175000.00000 175000.00] 150956.12000 150956.12
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP |  52500.00000 52500.00]  30000.00000 30000.00]  50000.00000 50000.00
CLEARING RIGHT OF WAY I I |
0011 202-02240 100.000 SYS | 25.00000 2500.00] 15.00000 1500.00] 2450000 2450.00
PAVEMENT REMOVAL I I |
0012 202-02241 793.000 LFT | 4.15000 3290.95] 4.15000 3290.95] 3.75000 2973.75
GUARDRAIL, REMOVE I I |
0013 202-02279 400.000 LFT | 6.00000 2400.00] 9.00000 3600.00] 10.00000 4000.00
CURB AND GUTTER, REMOVE I I |
0014 202-51330 LUMP |  36000.00000 36000.00] 55500.00000 55500.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE I I |
0015 202-52710 89.000 SYS | 8.00000 712.00] 10.00000 890.00] 19.25000 1713.25
SIDEWALK, CONCRETE, REMOVE I I |
0016 202-91385 11.000 EACH | 228.00000 2508.00] 300.00000 3300.00] 228.00000 2508.00
INLET, REMOVE I I |
0017 202-93047 4.000 EACH | 200.00000 800.00] 800.00000 3200.00] 200.00000 800.00
| | |

MANHOLE, REMOVE



ENGINEER"S ESTIMATE: $ 3,866,000.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

04/11/07
230 -3

QC/QA-HMA, 5,

76, INTERMEDIATE, 0G19.0

CALL ORDER  : 230 CONTRACT ID : R -27569-A COUNTIES : PORTER
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-1035114 IC 3 ) 35-0918397
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-96133 965.000 LFT | 10.00000 9650.00] 16.00000 15440.00] 10.00000 9650.00
PIPE, REMOVE I I |
0019 202-96151 LUMP | 500.00000 500.00] 1200.00000 1200.00] 500.00000 500.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0020 202-96632 2.000 EACH | 3500.00000 7000.00] 3500.00000 7000.00] 3500.00000 7000.00
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | I |
0021 203-02000 10051.000 CYS | 19.00000 190969.00]| 18.00000 180918.00]| 19.40000 194989.40
EXCAVATION, COMMON I I |
0022 203-02070 5397.000 CYS | 19.00000 102543.00] 10.00000 53970.00] 17.15000 9255855
BORROW I I |
0023 205-03371 10.000 CYS | 50.00000 500.00] 45_00000 450.00] 62.30000 623.00
SEDIMENT, REMOVE I I |
0024 205-06931 85.000 TON | 55.00000 4675.00] 70.00000 5950.00] 73.25000 6226.25
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0025 205-06933 2.000 EACH | 125.00000 250.00] 125.00000 250.00] 125.00000 250.00
TEMPORARY DITCH INLET PROTECTION I I |
0026 205-06937 2561.000 LFT | 1.68000 4302.48] 1.68000 4302.48] 1.68000 4302.48
TEMPORARY SILT FENCE I I |
0027 207-08262 17625.000 SYS | 7.00000 123375.00]| 8.00000 141000.00]| 7.55000 133068.75
SUBGRADE TREATMENT, TYPE I I I |
0028 207-08266 1532.000 SYS | 2.00000 3064.00] 9.00000 13788.00] 10.00000 15320.00
SUBGRADE TREATMENT, TYPE 111 I | |
0029 211-07454 6098.000 CYS | 11.00000 67078.00] 16.00000 97568.00] 11.00000 67078.00
STRUCTURE BACKFILL I I |
0030 303-01180 1332.000 TON | 25.00000 33300.00] 23.00000 30636.00] 4815000 64135.80
COMPACTED AGGREGATE, NO. 53 I | |
0031 304-07489 64.000 TON | 110.00000 7040.00] 108.00000 6912.00] 141.00000 9024.00
HMA PATCHING, TYPE A I I |
0032 304-07492 441.000 TON | 100.00000 44100.00] 5622000 24793.02| 106.00000 46746.00
WIDENING WITH HMA, TYPE A I | |
0033 401-07321 1124.000 TON | 80.00000 89920.00] 63.94000 71868.56] 77.00000 86548.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0034 401-07390 1873.000 TON | 67.00000 125491.00] 54_15000 101422 .95] 61.80000 115751.40
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0035 401-07407 2996.000 TON | 65.00000 194740.00] 53.40000 159986.40]| 53.00000 158788.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0036 401-07423 1623.000 TON | 66.00000 107118.00] 5600000 90888.00] 62.00000 100626.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm I | |
0037 401-07429 2630.000 TON | 64.00000 168320.00]| 77.50000 203825.00] 70.65000 185809.50
| | |
I I |

mm



ENGINEER"S ESTIMATE: $ 3,866,000.00

CALL ORDER : 230

LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27569-A

: LAPORTE DISTRICT

ROUTE :
COUNTIES : PORTER

DATE :
PAGE :

04/11/07
230 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 402-07432 255.000 TON
HMA SURFACE, TYPE A

0039 402-07435 425.000 TON
HMA INTERMEDIATE, TYPE A

0040 406-05520 15.000 TON
ASPHALT FOR TACK COAT

0041 502-06457 294.000 SYS
PCCP, 9 IN.

0042 601-01839 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 6

0043 601-06855 1.000 EACH
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO

0044 601-94689 1.000 EACH
GUARDRAIL END TREATMENT, OS

0045 601-99105 363.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0046 604-07897 114.000 SYS
CURB RAMP, CONCRETE, C

0047 604-07901 6.000 SYS
CURB RAMP, CONCRETE, G

0048 604-07902 29.000 SYS
CURB RAMP, CONCRETE, H

0049 604-07904 55.000 SYS
CURB RAMP, CONCRETE, L

0050 605-06120 233.000 LFT
CURB, CONCRETE

0051 605-06150 4758.000 LFT
CURB AND GUTTER, C, CONCRETE

0052 605-06165 2034.000 LFT
CURB AND GUTTER, C, CONCRETE, MODIFIED

0053 605-97937 308.000 LFT
CURB AND GUTTER, CONCRETE, ROLL

0054 610-07486 34.000 TON
HMA FOR APPROACHES, TYPE A

0055 610-08446 1815.000 SYS
PCCP FOR APPROACHES, 6 IN.

0056 616-02320 202.000 SYS

GEOTEXTILES

( 1 ) 35-1120685
WALSH & K

140.

150.

150.

150.

40.

25.

25.

25.

125.

62.

ELLY

.00000

.00000

-45000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-00000

IC 2 ) 35-1035114 1C
INC |SUPERIOR” CONSTRUCTION CO IR

AMOUNTI UNIT PRICE AMOUNTI
24225.00] 80.47000 20519.85]
36125.00I 61.91000 26311 75=
1zooo.ooI 1175.00000 17625.00}
2205o.ool 75.00000 22050.00}
1800.00I 1800.00000 1800.00=

| |

3oo.ool 300.00000 3oo.oo=
2800.00I 2800.00000 2soo.oo=
6697.35I 18.45000 6697.35}
15960.00I 165.00000 1881o.oo=
9oo.ool 210.00000 1260.00}
4350.ool 185.00000 5365.00}
8250.00I 160.00000 ssoo.ool
9320.00I 18.50000 4310.50}
118950.00I 19.00000 90402.00}
50850.00I 22.00000 44748_00=
77oo.ooI 18.50000 5698.00}
4250.ooI 100.00000 34oo.oo=
112530.00I 60.00000 108900.00}
202.ooi 3.50000 707.00!

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

114.

79.

400.

56.

2430.

510.

2975.

16.

100.

180.

115.

117

18.

19.

22.

18.

152.

50.

70000

50000

00000

20000

00000

00000

00000

70000

00000

00000

00000

.00000

55000

10000

40000

70000

00000

55000

-00000

AMOUN

510.

2975.

6062.

11400.

1080.

3335.

6435.

4322.

90877.

45561.

5759.

5168.

91748.

606.

T

.50

.50

.00

.80

.00

00

00

10

00

00

00

00

15

80

60

60

00

25

00



ENGINEER"S ESTIMATE: $ 3,866,000.00

CALL ORDER : 230

LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -27569-A

ROUTE :

COUNTIES : PORTER

DATE :
PAGE :

04/11/07
230 -5

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0057 616-06405
RIPRAP, REVETMENT
0058 621-01004

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0059 621-06560

MULCHED SEEDING, U
0060 621-06575

SODDING, NURSERY
0061 702-94656

CONCRETE, B
0062 703-51030

REINFORCING STEEL
0063 714-06660

WINGWALL
0064 715-01344

PIPE END SECTION, 60 IN.
0065 715-05048

PIPE, TYPE 4, CIRCULAR,
0066 715-05149

PIPE, TYPE 2, CIRCULAR,
0067 715-05151

PIPE, TYPE 2, CIRCULAR,
0068 715-05152

PIPE, TYPE 2, CIRCULAR,
0069 715-05154

PIPE, TYPE 2, CIRCULAR,
0070 715-05163

PIPE, TYPE 2, CIRCULAR,
0071 715-05169

PIPE, TYPE 3, CIRCULAR,
0072 715-05711

PIPE, SANITARY SEWER, 6
0073 715-06923

PIPE, TYPE 2, CIRCULAR,
0074 715-46000

PIPE END SECTION, 12 IN.
0075 715-46005

PIPE END SECTION, 15 IN.

QUANTITY

120.000 TON

5.000 EACH

12465.

100.

11.

260.

43.

1.

5264 .

6 IN.

2956.
12 IN.
382.
15 IN.
406.
18 IN.
442.
24 IN.
109.
60 IN.
42.
15 IN.
30.

IN

é27_
84 IN.
1.

3.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

SYS

SYS

CYS

LBS

SYS

EACH

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

EACH

EACH

( 1 ) 35-1120685

WALSH & K

325.

42.

48.

51

58.

227.

45.

34.

370.

310.

400.

ELLY

.66000

-90000

.00000

.00000

.00000

.00000

.60000

30000

20000

.00000

60000

00000

70000

80000

60000

00000

00000

l 2 ) 35-1035114 |

INC |SUPERIOR CONSTRUCTION CO |
AMOUNTI UNIT PRICE AMOUNTI
6000.00] 50.00000 6000.00]
1625.00I 325.00000 1625.00}

| |

8226.90I 0.66000 8226.90:
1890.00I 18.90000 1890.00}
17600.00I 500.00000 ssoo.ooi
zeoo.ool 2.50000 650.00}
18275.00I 300.00000 12900.00}
3238.00I 145000000 1450.oo=
45270.40I 5.25000 27636.00:
125038.80I 22.00000 65032.00}
18412.40: 28.00000 10696.00}
20706.00I 35.00000 14210.00}
25901.20I 50.00000 22100.00}
24743.00I 225.00000 24525.00}
1919.40I 29.00000 1218.00=
1044.00I 20.00000 600.00=
195306.20I 450.00000 237150.00}
310.00I 350.00000 350.00}
1200.00! 450.00000 1350.00!

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

325.

18.

765.

850.

3238.

42.

48.

51

58.

227.

45.

34.

370.

310.

400.

.66000

90000

75000

.60000

00000

00000

.60000

30000

20000

.00000

60000

00000

70000

80000

60000

00000

00000

AMOUN

8226.

1890.

8423.

676.

36550.

3238.

45270.

125038.

18412.

20706.

25901.

24743.

1919.

1044.

195306.

310.

1200.

T

.00

.00

90

00

25

00

00

00

40

80

40

00

20

00

40

00

20

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
230 -6

MAINTAINING TRAFFIC

ENGINEER"S ESTIMATE: $ 3,866,000.00 ROUTE :
CALL ORDER  : 230 CONTRACT ID : R -27569-A COUNTIES : PORTER
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-1035114 IC 3 ) 35-0918397
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0076 715-46020 1.000 EACH | 745.00000 745.00] 650.00000 650.00] 745.00000 745.00
PIPE END SECTION, 24 IN. I I |
0077 718-52610 482.000 CYS | 29.10000 14026.20] 40.00000 19280.00] 29.10000 14026.20
AGGREGATE FOR UNDERDRAINS I I |
0078 718-99153 6144.000 SYS | 0.70000 4300.80] 1.50000 9216.00] 0.70000 4300.80
GEOTEXTILES FOR UNDERDRAIN I I |
0079 720-44000 12.000 EACH | 208.30000 2499_60] 700.00000 8400.00] 208.30000 2499.60
CASTING, ADJUST TO GRADE I I |
0080 720-45030 2.000 EACH | 1250.00000 2500.00] 1250.00000 2500.00] 1250.00000 2500.00
INLET, E7 I I |
0081 720-45410 32.000 EACH | 204500000 65440.00] 2700.00000 86400.00] 2045.00000 65440 .00
MANHOLE, C4 I I |
0082 720-90984 4.000 EACH | 174500000 6980.00] 2700.00000 10800.00] 1745_00000 6980.00
MANHOLE, C2 I I |
0083 720-91110 3.000 EACH | 15100.00000 45300.00]  12000.00000 36000.00]  15100.00000 45300.00
MANHOLE, N4 I I |
0084 720-95335 1.000 EACH |  13000.00000 13000.00] 8000.00000 8000.00]  13000.00000 13000.00
MANHOLE, M4 I I |
0085 720-98174 9.000 EACH | 2100.00000 18900.00] 2500.00000 22500.00] 2100.00000 18900.00
INLET, B15 I I |
0086 720-98555 3.000 EACH | 2300.00000 6900.00] 2500.00000 7500.00] 2300.00000 6900.00
INLET, C15 I | |
0087 720-99416 34.000 EACH | 274500000 93330.00] 2900.00000 98600.00] 2745.00000 93330.00
CATCH BASIN, B15 I I |
0088 720-99417 9.000 EACH | 274500000 24705.00] 2900.00000 26100.00] 2745.00000 24705.00
CATCH BASIN, C15 I | |
0089 801-04308 21.000 EACH | 307.00000 6447.00] 307.00000 6447.00] 307.00000 6447.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0090 801-06207 13350.000 LFT | 0.96000 12816.00] 0.96000 12816.00] 0.96000 12816.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0091 801-06218 52.000 LFT | 8.65000 449.80| 8.65000 449 _80]| 8.65000 449_80
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I | |
0092 801-06625 98.000 EACH | 109.00000 10682.00] 109.00000 10682.00] 109.00000 10682.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0093 801-06640 52.000 EACH | 15700000 8164.00] 157.00000 8164.00] 157.00000 8164.00
CONSTRUCTION SIGN, A I | |
0094 801-06775 LUMP |  20000.00000 20000.00] 105000.00000 105000.00] 150000.00000 150000.00
| | |



ENGINEER"S ESTIMATE: $ 3,866,000.00
CALL ORDER : 230
LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27569-A
: LAPORTE DISTRICT

ROUTE :

COUNTIES : PORTER

DATE :
PAGE :

04/11/07
230 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0095 801-07118 1020.000 LFT
BARRICADE, 111-A

0096 801-07119 18.000 LFT
BARRICADE, 111-B

0097 802-05701 361.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0098 802-05702 131.000 LFT
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0099 802-76025 176.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0100 802-76035 188.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0101 802-97812 2.000 EACH
STREET NAME IDENTIFICATION SIGN ,
ILLUMINATED

0102 805-04940 2.000 EACH
MAST ARM , 4 FT., DECORATIVE

0103 805-06592 520.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0104 805-78412 1.000 EACH
SIGNAL PEDESTAL, 9 FT.

0105 805-78900 1.000 EACH
PEDESTAL FOUNDATION, A

0106 805-86889 2079.000 LFT
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED
COPPER

0107 805-98336 520.000 LFT

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0108 807-02191 5.000 EACH
HANDHOLE, LIGHTING

0109 807-02193 42.000 EACH
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X
8 FT.

0110 807-04654 37.000 EACH

LIGHT POLE , DECORATIVE, 21 FT. E.M.H.,
DUAL 1.5 FT

( 1 ) 35-1120685
WALSH & K

14.

14.

14.

3500.

800.

12.

600.

650.

600.

600.

3100.

ELLY

00000

00000

00000

00000

00000

00000

.50000

.00000

00000

00000

00000

INC

IC 2 ) 35-1035114 |
|SUPERIOR CONSTRUCTION CO |

| |
AMOUNT] UNIT PRICE AMOUNT]
16707.60] 16.38000 16707.60]
| |
499.68| 27.76000 499 _68|
| |
4332.00] 12.00000 4332.00]
| |

| |
1834.00] 14.00000 1834.00]
| |

| |
2464.00] 14.00000 2464.00|
| |

| |
2632.00] 14.00000 2632.00]
| |

| |
7000.00] 3500.00000 7000.00]
| |

| |
1600.00] 800.00000 1600.00]
| |
6240.00] 12.00000 6240.00]
| |
600.00]| 600.00000 600.00]
| |
650.00] 650.00000 650.00]
| |
1039.50] 0.50000 1039.50]
| |

| |
4160.00] 8.00000 4160.00]
| |

| |
3000.00] 600.00000 3000.00]
| |
25200.00] 600.00000 25200.00]
| |

| |
114700.00] 3100.00000 114700.00]
| |

I |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

14.

14.

14.

3500.

800.

12.

600.

650.

600.

600.

3100.

00000

00000

00000

00000

00000

00000

-50000

.00000

00000

00000

00000

AMOUN

1834.

2464.

2632.

7000.

1600.

6240.

600.

650.

1039.

4160.

3000.

25200.

114700.

T

.60

.68

.00

00

00

00

00

00

00

00

00

50

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
230 -8

LINE, THERMOPLASTIC, BROKEN, WHITE, 4

ENGINEER"S ESTIMATE: $ 3,866,000.00 ROUTE :
CALL ORDER  : 230 CONTRACT ID : R -27569-A COUNTIES : PORTER
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-1035114 IC 3 ) 35-0918397
[WALSH & KELLY INC |SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0111 807-04654 5.000 EACH | 4500.00000 22500.00] 4500.00000 22500.00] 4500.00000 22500.00
LIGHT POLE , DECORATIVE, 24 FT. E.M.H., | I |
DUAL 2.5 FT I I |
0112 807-07580 3254.000 LFT | 7.00000 22778.00] 7.00000 22778.00] 7.00000 22778.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C I I |
0113 807-86605 76.000 EACH | 750.00000 57000.00] 750.00000 57000.00] 750.00000 57000.00
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 150 WATT I | |
0114 807-86615 8.000 EACH | 550.00000 4400.00] 550.00000 4400.00] 550.00000 4400.00
LUMINAIRE, ROADWAY, 250 WATT, HIGH I I |
PRESSURE SODIUM I I |
0115 807-86805 2.000 EACH | 1500.00000 3000.00] 1500.00000 3000.00] 1500.00000 3000.00
SERVICE POINT, | I I |
0116 807-86810 1.000 EACH | 2600.00000 2600.00] 2600.00000 2600.00] 2600.00000 2600.00
SERVICE POINT, 11 I I |
0117 807-86905 32.000 EACH | 30.00000 960.00] 30.00000 960.00] 30.00000 960.00
TRANSITION FITTINGS, GALVANIZED STEEL | I |
CONDUIT TO PLASTIC CABLE I I |
0118 807-86910 43.000 EACH | 20.00000 860.00] 20.00000 860.00] 20.00000 860.00
CONNECTOR KIT, UNFUSED I | |
0119 807-86915 43.000 EACH | 22.00000 946.00] 22.00000 946.00] 22.00000 946.00
CONNECTOR KIT, FUSED I I |
0120 807-86920 93.000 EACH | 10.00000 930.00] 10.00000 930.00] 10.00000 930.00
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I | |
0121 807-86925 20.000 EACH | 12.00000 240.00] 12.00000 240.00] 12.00000 240.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I I |
0122 807-86930 95.000 EACH | 5.00000 475.00] 5.00000 475.00] 5.00000 475.00
INSULATION LINK, NONWATERPROOFED I I |
0123 807-86935 20.000 EACH | 6.00000 120.00] 6.00000 120.00] 6.00000 120.00
INSULATION LINK, WATERPROOFED I I |
0124 808-03439 416.000 LFT | 4.95000 2059.20] 4.95000 2059.20] 4.95000 2059.20
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK, WHITE, 24 IN. I I |
0125 808-04767 100.000 LFT | 2.00000 200.00] 2.00000 200.00] 2.00000 200.00
LINE , THERMOPLASTIC, BROKEN, WHITE, I | |
0126 808-06701 200.000 LFT | 0.81000 162.00] 0.81000 162.00] 0.81000 162.00
| | |
I I |

IN.



ENGINEER"S ESTIMATE: $ 3,866,000.00
CALL ORDER : 230
LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R

-27569-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : PORTER

DATE :
PAGE :

04/11/07
230 -9

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0127 808-06703 1056.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0128 808-06705 711.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0129 808-06716 325.000 LFT
LINE, REMOVE

0130 808-08258 107.000 LFT
TRANSVERSE MARKINGS , THERMOPLASTIC,
YIELD LINE

0131 808-75240 223.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0132 808-75245 3196.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0133 808-75260 288.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 12 IN.

0134 808-75278 199.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

0135 808-75297 24.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0136 808-75320 13.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0137 808-75325 7.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0138 808-75998 126.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0139 808-92027 799.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1120685

WALSH & KELLY

0.81000

1.65000

0.65000

4.00000

0.81000

0.81000

2.65000

2.65000

4.95000

72.00000

104.00000

26.25000

1.65000

INC

IC 2 ) 35-1035114 |
|SUPERIOR” CONSTRUCTION CO |

| |
AMOUNT| UNIT PRICE AMOUNT|
855.36] 0.81000 855.36]
| |
1173.15] 1.65000 1173.15]
| |
211.25] 0.65000 211.25]
| |
428.00] 4.00000 428.00]
| |

| |
180.63] 0.81000 180.63]
| |

| |
2588.76| 0.81000 2588.76]
| |

| |
763.20] 2.65000 763.20]
| |

| |
527.35| 2.65000 527.35]
| |

| |
118.80] 4.95000 118.80]
| |

| |
936.00] 72.00000 936.00]
| |

| |
728.00] 10400000 728.00]
| |

| |
3307.50] 26.25000 3307.50]
| |
1318.35| 1.65000 1318.35|
| |

| |
3,239,826.81] $ 3,272,986.84]
3,239,826.81] $ 3,272,986.84]

(
R

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

72.

104.

26.

.81000

-65000

.65000

-95000

00000

00000

25000

.65000

AMOUN

180.

2588.

763.

527.

118.

936.

728.

3307.

1318.

3,377,702.

3,377,702.

T

.36

.15

.00

.00

63

76

20

35

80

00

00

50

35

18
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 250 -1
VENDOR RANKING

CALL ORDER : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT 64
CONTRACT TIME : 05/22/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 4446009
44460095
44460095
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 38-1625197 SELGE CONSTRUCTION CO. INC. $ 13,349,952.91 100.0000%
2 35-1489621 HRP CONSTRUCTION, INC. $ 14,494,127.05 108.5706%
3 35-1058916 WOODRUFF & SONS INC $ 14,893,613.14 111.5630%



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

04/11/07
250 -2

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER  : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
|SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. |WOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP | 288000.00000 288000.00] 195000.00000 195000.00] 150000 .00000 150000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 28.000 MOS | 1875.00000 52500.00] 2250.00000 63000.00] 2200.00000 61600.00
FIELD OFFICE, C I I |
0003 105-08520 4.000 EACH | 100.00000 400.00] 250.00000 1000.00] 200.00000 800.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 112.000 MOS | 120.00000 13440.00] 100.00000 11200.00] 62.00000 6944.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 1054100.00000 1054100.00] 720000.00000 720000.00] 1205000.00000 1205000.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP |  45000.00000 45000.00] 150000.00000 150000.00] 90000 .00000 90000.00
CLEARING RIGHT OF WAY I I |
0011 202-02240 1466.700 m2 | 15.00000 22000.50] 8.25000 12100.28] 9.00000 13200.30
PAVEMENT REMOVAL I I |
0012 202-02245 14.000 EACH | 100.00000 1400.00] 250.00000 3500.00] 200.00000 2800.00
TREE, 150 mm, REMOVE I I |
0013 202-02250 12.000 EACH | 150.00000 1800.00] 350.00000 4200.00] 420.00000 5040.00
TREE, 250 mm, REMOVE I I |
0014 202-02255 31.000 EACH | 400.00000 12400.00] 750.00000 23250.00] 600.00000 18600.00
TREE, 460 mm, REMOVE I I |
0015 202-02260 26.000 EACH | 800.00000 20800.00] 1200.00000 31200.00] 1700.00000 44200.00
TREE, 760 mm, REMOVE I I |
0016 202-02279 2492.200 m I 7.00000 17445 40| 11.35000 28286.47| 12.00000 29906.40
CURB AND GUTTER, REMOVE I I |
0017 202-03000 LUMP |  20000.00000 20000.00]  16230.00000 16230.00]  12000.00000 12000.00
| | |

HOUSES AND BUILDINGS, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
250 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER  : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
|SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. |WOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-52710 3585.900 m2 | 5.50000 19722.45] 3.40000 12192.06] 3.50000 12550.65
SIDEWALK, CONCRETE, REMOVE I I |
0019 202-91922 6.000 EACH | 500.00000 3000.00] 250.00000 1500.00] 230.00000 1380.00
STUMP, REMOVE I I |
0020 203-02000 18665.300 m3 | 29.80000 556225.94] 20.35000 379838.86] 21.00000 391971.30
EXCAVATION, COMMON I I |
0021 203-04523 LUMP | 450000.00000 450000.00] 797000.00000 797000.00] 600000 .00000 600000.00
DEWATERING I I |
0022 205-03371 35.000 m3 | 90.00000 3150.00] 20.00000 700.00] 200.00000 7000.00
SEDIMENT REMOVE I I |
0023 205-06933 6.000 EACH | 125.00000 750.00] 125.00000 750.00] 130.00000 780.00
TEMPORARY DITCH INLET PROTECTION I I |
0024 205-06936 828.000 Mg | 51.85000 42931.80] 35.00000 28980.00] 50.00000 41400.00
TEMPORARY SEDIMENT TRAP I I |
0025 205-06937 3036.000 m I 4.90000 14876.40] 4.88000 14815.68| 5.00000 15180.00
TEMPORARY SILT FENCE I I |
0026 207-08268 49616.100 m2 | 17.70000 878204.97] 11.85000 587950.79] 12.00000 595393.20
SUBGRADE TREATMENT, TYPE IV I I |
0027 210-09110 LUMP | 176000.00000 176000.00] 695000 .00000 695000.00] 950000.00000 950000.00
MAINTAIN EXISTING FLOWS I I |
0028 211-02050 16107.000 m3 | 0.01000 161.07] 20.00000 322140.00] 15.00000 241605.00
B BORROW FOR STRUCTURE BACKFILL I | |
0029 213-08058 17608.000 m3 | 5975000 1052078.00]| 59.00000 1038872.00] 60.00000 1056480.00
FLOWABLE BACKFILL I I |
0030 301-07448 10664.400 Mg | 16.70000 17809548 30.00000 319932.00] 31.00000 330596.40
COMPACTED AGGREGATE, NO. 53, BASE | | |
0031 303-01180 465.000 Mg | 33.20000 15438.00] 26.00000 12090.00] 26.00000 12090.00
COMPACTED AGGREGATE, NO. 53 I I |
0032 304-07493 6105.000 Mg | 70.85000 432539.25] 57.00000 347985.00] 60.00000 366300.00
WIDENING WITH HMA, TYPE B I | |
0033 306-08034 325.000 m2 | 16.00000 5200.00] 10.00000 3250.00] 9.00000 2925.00
MILLING, ASPHALT, 38 mm I I |
0034 401-07334 4252.800 Mg | 71.60000 304500.48] 71.50000 304075.20] 75.00000 318960.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0035 401-07403 7075.900 Mg | 57.50000 406864 .25] 57.50000 406864 .25 60.00000 42455400
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0036 401-07408 2869.200 Mg | 49_50000 14202540 4950000 14202540 50.00000 143460.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm I | |
0037 401-07424 22248.000 Mg | 45_00000 1001160.00] 45_00000 1001160.00] 46.00000 1023408.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
250 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
| SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. JWOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0038 406-05520 46.500 Mg | 520.00000 24180.00] 520.00000 24180.00] 550.00000 25575.00
ASPHALT FOR TACK COAT | | |
0039 604-07899 85.300 m2 | 190.00000 16207.00] 170.00000 14501.00] 225.00000 19192.50
CURB RAMP, CONCRETE, E | | |
0040 604-07899 50.600 m2 | 190.00000 9614.00] 170.00000 8602.00] 220.00000 11132.00
CURB RAMP, CONCRETE, E Modified - curb | | |
included in curb cost | | |
0041 604-07901 64.100 m2 | 130.00000 8333.00] 170.00000 10897.00] 240.00000 15384.00
CURB RAMP, CONCRETE, G | | |
0042 604-07901 162.000 m2 | 130.00000 21060.00] 170.00000 27540.00] 200.00000 32400.00
CURB RAMP, CONCRETE, G Modified - curb | | |
included in curb costs | | |
0043 604-07902 58.400 m2 | 130.00000 7592.00] 170.00000 9928.00] 225.00000 13140.00
CURB RAMP, CONCRETE, H | | |
0044 604-07902 30.300 m2 | 130.00000 3939.00] 170.00000 5151.00] 225.00000 6817.50
CURB RAMP, CONCRETE, H Modified - curb | | |
included in curb costs | | |
0045 604-07903 4.800 m2 | 130.00000 624.00] 170.00000 816.00] 250.00000 1200.00
CURB RAMP, CONCRETE, K | | |
0046 604-44251 0.721 m3 | 230.00000 165.83] 1400.00000 1009.40] 3500.00000 2523.50
STEPS, CONCRETE | | |
0047 604-90256 7784.800 m2 | 44 .70000 347980.56] 55.50000 432056.40] 70.00000 544936.00
SIDEWALK, CONCRETE, 150 mm | | |
0048 605-06120 1849.400 m | 28.00000 51783.20] 4.00000 7397.60] 4.20000 7767.48
CURB, CONCRETE | | |
0049 605-06140 4675.800 m | 46.00000 215086.80] 40.00000 187032.00] 42.00000 196383.60
CURB AND GUTTER, CONCRETE | | |
0050 610-08446 5555.200 m2 | 42 _.00000 233318.40] 63.75000 354144 .00] 80.00000 444416 .00
PCCP FOR APPROACHES, 150 mm | | |
0051 611-06497 61.000 EACH | 190.00000 11590.00] 190.00000 11590.00] 200.00000 12200.00
MAILBOX ASSEMBLY, SINGLE | | |
0052 615-06500 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 610.00000 610.00
MONUMENT, A | | |
0053 615-06505 10.000 EACH | 595.00000 5950.00] 595.00000 5950.00] 620.00000 6200.00
MONUMENT, B | | |
0054 616-06451 163.200 Mg | 45_.25000 7384.80] 40.00000 6528.00] 55.00000 8976.00
RIPRAP, UNIFORM | | |
0055 621-06575 11765.000 m2 | 3.90000 45883.50] 3.88000 45648 .20] 4.00000 47060.00
| | |

SODDING, NURSERY



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 250 -5

TABULATION OF BIDS

04/11/07

SDR-26

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER  : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
|SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. |WOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 622-05649 84.000 EACH | 320.00000 26880.00] 320.00000 26880.00] 350.00000 29400.00
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | I |
32 TO 50 mm I I |
0057 702-94656 108.100 m3 | 325.00000 35132.50] 100.00000 10810.00] 120.00000 12972.00
CONCRETE, B I | |
0058 706-92237 46.000 m I 590.00000 27140.00] 44500000 20470.00] 600.00000 27600.00
HANDRAIL, STEEL I I |
0059 712-04784 1.000 EACH | 61250.00000 61250.00]  96000.00000 96000.00]  45000.00000 45000.00
STRUCTURE NO. 1, MODIFIED I | |
0060 712-04784 1.000 EACH | 61250.00000 61250.00]  92000.00000 92000.00]  50000.00000 50000.00
STRUCTURE NO. 2, MODIFIED I I |
0062 715-04612 440.000 m I 548.00000 241120.00] 450.00000 198000.00] 500.00000 220000.00
PIPE , SANITARY SEWER, 1050 mm, RCP, I I |
0063 715-04612 21.000 m I 1189.00000 24969.00] 1020.00000 21420.00] 960.00000 20160.00
PIPE , SANITARY SEWER, 1200 mm, DUCTILE | I |
0064 715-04612 450.000 m I 15685000 70582.50] 90.00000 40500.00] 155.00000 69750.00
PIPE , SANITARY SEWER, 150 mm, DUCTILE | | |
0065 715-04612 1180.000 m I 136.90000 161542.00] 55.00000 64900.00] 134.00000 158120.00
PIPE , SANITARY SEWER, 150 mm, PVC, I I |
0066 715-04612 181.000 m I 735.00000 133035.00] 725.00000 131225.00] 901.00000 163081.00
PIPE , SANITARY SEWER, 1500 mm, RCP, I I |
0067 715-05024 163.900 m I 288.25000 47244 18| 215.00000 35238.50] 22400000 36713.60
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0068 715-05149 962.800 m I 170.15000 163820.42| 60.00000 57768.00] 118.00000 113610.40
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0069 715-05151 83.000 m I 175.50000 14566.50] 70.00000 5810.00] 98.00000 8134.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0070 715-05152 601.100 m I 150.75000 90615.83| 80.00000 48088.00]| 85.00000 51093.50
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0071 715-05154 185.700 m I 220.15000 40881.86] 98.00000 18198.60] 160.00000 29712.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0072 715-05155 265.300 m I 210.15000 55752.80] 104.00000 27591.20] 140.00000 37142.00
PIPE, TYPE 2, CIRCULAR, 675 mm I I |
0073 715-05156 439.500 m I 363.20000 159626.40] 240.00000 105480.00] 200.00000 87900.00
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0074 715-05161 1438.100 m I 609.50000 876521.95] 295.00000 424239 _50] 315.00000 453001.50
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0075 715-05408 23.000 m I 145 .65000 3349.95] 60.00000 1380.00] 160.00000 3680.00
PIPE, SANITARY SEWER, 200 mm , PVC, I I |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
250 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER  : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
|SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. |WOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0076 715-05409 671.500 m I 156.10000 104821.15] 110.00000 73865.00] 170.00000 114155.00
PIPE, SANITARY SEWER, 250 mm , PVC, I I |
SDR-26 I I |
0077 715-05411 813.700 m I 161.15000 131127.76] 115.00000 93575.50] 180.00000 146466 .00
PIPE, SANITARY SEWER, 300 mm , PVC, I I |
SDR-26 I I |
0078 715-05412 17.000 m I 185.70000 3156.90] 120.00000 2040.00] 210.00000 3570.00
PIPE, SANITARY SEWER, 375 mm , PVC, I I |
SDR-26 I | |
0079 715-05413 346.000 m I 210.00000 72660.00] 125.00000 43250.00] 220.00000 76120.00
PIPE, SANITARY SEWER, 450 mm , PVC, I I |
SDR-26 I I |
0080 715-05415 19.000 m I 1161.00000 22059.00] 1320.00000 25080.00] 600.00000 11400.00
PIPE, SANITARY SEWER, 600 mm , DUCTILE | I |
IRON, PC 200, TWIN PIPE I I |
0081 715-05419 135.000 m I 504.00000 68040.00] 225.00000 30375.00] 375.00000 50625 .00
PIPE, SANITARY SEWER, 900 mm , RCP, I I |
CLASS 4, OR I I |
0082 715-06379 129.000 EACH | 500.00000 64500.00] 1300.00000 167700.00] 1100.00000 141900.00
SEWER TAP, SANITARY, ON PVC PIPE I I |
0083 715-06379 49.000 EACH | 1525.00000 74725.00] 1150.00000 56350.00] 1800.00000 88200.00
SEWER TAP, SANITARY, ON RCP PIPE I | |
0084 715-98265 6.000 m I 22425000 1345.50] 60.00000 360.00] 300.00000 1800.00
WATER MAIN, DUCTILE IRON, 100 mm , PC | I |
350 I | |
0085 720-03194 2.000 EACH | 11700.00000 23400.00]  35800.00000 71600.00]  22000.00000 44000.00
MANHOLE L, MODIFIED, FOR SANITARY SEWER | I |
0086 720-03194 2.000 EACH | 14700.00000 29400.00]  39200.00000 78400.00]  30000.00000 60000.00
MANHOLE N, MODIFIED, FOR SANITARY SEWER | I |
0087 720-04721 13.000 EACH | 5500.00000 71500.00]  15900.00000 206700.00]  12500.00000 162500.00
MANHOLE, K , MODIFIED, FOR SANITARY I I |
SEWER I I |
0088 720-44000 38.000 EACH | 360.00000 13680.00] 400.00000 15200.00] 150.00000 5700.00
CASTING, ADJUST TO GRADE I | |
0089 720-45030 5.000 EACH | 1600.00000 8000.00] 4900.00000 24500.00] 1500.00000 7500.00
INLET, E7 I I |
0090 720-45035 1.000 EACH | 1600.00000 1600.00] 4900.00000 4900.00] 1600.00000 1600.00
INLET, F7 I | |
0091 720-45410 15.000 EACH | 2100.00000 31500.00] 4950.00000 74250.00] 2600.00000 39000.00
| | |

MANHOLE, C4



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

04/11/07
250 -7

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER  : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
|SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. |WOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0092 720-45415 15.000 EACH | 3550.00000 53250.00]  11800.00000 177000.00] 3500.00000 52500.00
MANHOLE, D4 I I |
0093 720-45416 25.000 EACH | 4700.00000 117500.00]  14800.00000 370000.00] 5000.00000 125000.00
MANHOLE, E4 I I |
0094 720-94157 35.000 EACH | 2200.00000 77000.00] 8400.00000 294000.00] 4800.00000 168000.00
MANHOLE, C , MODIFIED, FOR SANITARY I I |
SEWER I I |
0095 720-96999 26.000 EACH | 2850.00000 74100.00] 3850.00000 100100.00] 2700.00000 70200.00
FIRE HYDRANT ASSEMBLY I | |
0096 720-98174 65.000 EACH | 2700.00000 175500.00] 5900.00000 383500.00] 3000.00000 195000.00
INLET, B15 I I |
0097 720-98555 29.000 EACH | 2700.00000 78300.00] 5900.00000 171100.00] 3000.00000 87000.00
INLET, C15 I | |
0098 732-01898 121.000 m I 151.75000 18361.75] 95.00000 11495.00] 200.00000 24200.00
WATER MAIN, DUCTILE IRON, 250 mm , PC | I |
350 I | |
0099 732-02745 22.000 EACH | 825.00000 18150.00] 1600.00000 35200.00] 1400.00000 30800.00
GATE VALVE AND BOX, 200 mm , RW I I |
0100 732-04836 3.000 EACH | 550.00000 1650.00] 1150.00000 3450.00] 1000.00000 3000.00
GATE VALVE AND BOX, 100 mm RW I I |
0101 732-04836 48.000 EACH | 1430.00000 68640.00] 2300.00000 110400.00] 1600.00000 76800.00
GATE VALVE AND BOX, 300 mm RW I | |
0102 732-04995 8.000 EACH | 2150.00000 17200.00] 2100.00000 16800.00] 2300.00000 18400.00
LINE STOP , 100 mm I I |
0103 732-04995 4.000 EACH | 227500000 9100.00] 2200.00000 8800.00] 2500.00000 10000.00
LINE STOP , 150 mm I | |
0104 732-04995 38.000 EACH | 2650.00000 100700.00]| 2400.00000 91200.00] 2700.00000 102600.00
LINE STOP , 200 mm I I |
0105 732-04995 6.000 EACH | 3500.00000 21000.00] 4700.00000 28200.00] 3800.00000 22800.00
LINE STOP , 250 mm I | |
0108 732-91738 222.000 m I 12235000 27161.70] 65.00000 14430.00] 190.00000 42180.00
WATER MAIN, DUCTILE IRON, 150 mm , PC | I |
350 I | |
0109 732-91739 396.000 m I 134.00000 53064.00] 75.00000 29700.00] 200.00000 79200.00
WATER MAIN, DUCTILE IRON, 200 mm , PC | I |
350 | | |
0110 732-93923 6045.000 kg | 8.00000 48360.00] 25.00000 151125.00] 21.00000 126945.00
DUCTILE IRON WATER PIPE FITTINGS I | |
| | |

RESTRAINED FITTINGS, COMPACT
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TABULATION OF BIDS

04/11/07

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
| SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. JWOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0111 732-98479 5.000 EACH | 1350.00000 6750.00] 2100.00000 10500.00] 1700.00000 8500.00
GATE VALVE AND BOX, 250 mm , RW | | |
0112 801-06207 16072.000 m | 2.80000 45001.60] 2.78000 44680.16] 3.00000 48216.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0113 801-06577 28.800 m | 16.75000 482.40] 16.72000 481.54] 18.00000 518.40
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
600 mm | | |
0114 801-06640 80.000 EACH | 189.00000 15120.00] 189.00000 15120.00] 200.00000 16000.00
CONSTRUCTION SIGN, A | | |
0115 801-06710 360.000 DAY | 11.00000 3960.00] 11.00000 3960.00] 12.00000 4320.00
FLASHING ARROW SIGN | | |
0116 801-06775 LUMP | 20000.00000 20000.00] 195000.00000 195000.00] 150000.00000 150000.00
MAINTAINING TRAFFIC | | |
0117 801-07118 173.000 m | 131.00000 22663.00] 131.00000 22663.00] 140.00000 24220.00
BARRICADE, I111-A | | |
0118 801-07215 540.000 DAY | 45.00000 24300.00] 45.00000 24300.00] 55.00000 29700.00
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0119 805-01842 9.000 EACH | 620.00000 5580.00] 620.00000 5580.00] 680.00000 6120.00
HANDHOLE, SIGNAL | | |
0120 805-02151 16.000 EACH | 450.00000 7200.00] 450.00000 7200.00] 475.00000 7600.00
PEDESTRIAN SIGNAL HEAD WITH | | |
INTERNATIONAL SYMBOLS, 305 mm | | |
0121 805-78060 2.000 EACH | 8500.00000 17000.00] 8500.00000 17000.00] 9000.00000 18000.00
CONTROLLER AND CABINET, MENU DRIVEN, 4 | | |
PHASE | | |
0122 805-78100 1.000 EACH | 9000.00000 9000.00] 9000.00000 9000.00] 9500.00000 9500.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0123 805-78205 20.000 EACH | 625.00000 12500.00] 625.00000 12500.00] 650.00000 13000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN | | |
0124 805-78230 4.000 EACH | 900.00000 3600.00] 900.00000 3600.00] 950.00000 3800.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0125 805-78420 4.000 EACH | 410.00000 1640.00] 410.00000 1640.00] 425.00000 1700.00
DISCONNECT HANGER | | |
0126 805-78470 1032.900 m | 1.00000 1032.90] 0.98000 1012.24] 1.00000 1032.90
I I |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
250 -9
TABULATION OF BIDS

SNOWPLOWABLE RAISED PAVEMENT MARKER,

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
| SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. JWOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0127 805-78485 85.900 m | 4.10000 352.19] 4.10000 352.19] 4.25000 365.08
SIGNAL CABLE, 5C 14GA. | | |
0128 805-78490 294.900 m | 5.25000 1548.23] 5.25000 1548.23] 5.50000 1621.95
SIGNAL CABLE, 7C 14GA. | | |
0129 805-78510 1562.600 m | 2.50000 3906.50] 2.46000 3844.00] 2.70000 4219.02
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0130 805-78785 10.000 EACH | 400.00000 4000.00] 400.00000 4000.00] 420.00000 4200.00
SIGNAL DETECTOR HOUSING | | |
0131 805-78795 355.800 m | 32.80000 11670.24] 32.80000 11670.24] 35.00000 12453.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0132 805-81032 4.000 EACH | 3850.00000 15400.00] 3850.00000 15400.00] 4000.00000 16000.00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0133 808-06703 300.900 m | 1.25000 376.13] 1.25000 376.13] 1.30000 391.17
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0134 808-06713 3741.900 m | 0.57000 2132.88] 0.57000 2132.88] 0.60000 2245.14
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0135 808-06716 570.000 m | 2.00000 1140.00] 5.71000 3254.70] 4.00000 2280.00
LINE, REMOVE | | |
0136 808-75245 5678.500 m | 1.25000 7098.13] 1.25000 7098.13] 1.30000 7382.05
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0137 808-75278 43.600 m | 7.50000 327.00] 7.50000 327.00] 8.00000 348.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0138 808-75297 184.000 m | 15.00000 2760.00] 15.00000 2760.00] 16.00000 2944 .00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0139 808-75300 734.700 m | 3.75000 2755.13] 3.75000 2755.13] 4.00000 2938.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0140 808-75320 8.000 EACH | 115.00000 920.00] 115.00000 920.00] 120.00000 960.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0141 808-75325 6.000 EACH | 170.00000 1020.00] 170.00000 1020.00] 150.00000 900.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0142 808-75996 80.000 EACH | 32.50000 2600.00] 15.00000 1200.00] 10.00000 800.00
I I |
I I |

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 250 -10

TABULATION OF BIDS

04/11/07

UNDERGROUND STORAGE TANK, REMOVE AND

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
| SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. JWOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0143 808-75998 80.000 EACH | 15.00000 1200.00] 47.60000 3808.00] 35.00000 2800.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0144 808-92027 281.000 m | 5.00000 1405.00] 5.00000 1405.00] 5.00000 1405.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0145 202-01667 90.000 EACH | 75.00000 6750.00] 75.00000 6750.00] 80.00000 7200.00
SIGN AND SUPPORTS, WOOD POSTS, REMOVE | | |
0146 202-04089 21.000 EACH | 50.00000 1050.00] 50.00000 1050.00] 52.00000 1092.00
SIGN, SHEET, REMOVE | | |
0147 802-05701 501.200 m | 39.40000 19747.28]| 39.36000 19727.23] 40.00000 20048.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0148 802-07060 34.000 EACH | 40.00000 1360.00] 40.00000 1360.00] 42.00000 1428.00
SIGN, SHEET, RELOCATE | | |
0149 802-76025 4.500 m2 | 161.50000 726.75] 161.46000 726.57] 170.00000 765.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0150 802-76035 2.600 m2 | 150.70000 391.82] 150.69000 391.79] 160.00000 416.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0151 732-96670 3244.000 m | 123.40000 400309.60] 115.00000 373060.00] 170.00000 551480.00
WATER MAIN, DUCTILE IRON, 300 mm , PC | | I
350 | I |
0152 801-09133 4.000 EACH | 15000.00000 60000.00] 15000.00000 60000.00] 16000.00000 64000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0153 202-05545 80.000 m3 | 38.00000 3040.00] 77.45000 6196.00] 90.00000 7200.00
REGULATED MATERIALS, DISPOSE, C | | |
0154 202-05550 80.000 m3 | 10.00000 800.00] 17.50000 1400.00] 22.00000 1760.00
REGULATED MATERIALS, REMOVE, C | | |
0155 202-05555 80.000 m3 | 20.00000 1600.00] 39.75000 3180.00] 30.00000 2400.00
REGULATED MATERIALS, TRANSPORT, C | | |
0156 202-09106 10.000 EACH | 100.00000 1000.00] 850.00000 8500.00] 110.00000 1100.00
TESTING FOR CONTAMINATED MATERIALS, | | |
MTBE AND BTEX(WATER), 24 HOUR RETURN | | |
0157 202-08209 4000.000 L | 1.75000 7000.00] 0.40000 1600.00] 0.40000 1600.00
UNDERGROUND STORAGE TANK, LIQUID WASTE | | |
DISPOSAL, C | | |
0158 202-05823 2.000 EACH | 4100.00000 8200.00] 3210.00000 6420.00] 6300.00000 12600.00
| I |
| | |

DISPOSE, UNDER 11400 LITERS CAPACITY



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/11/07
250 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 16,719,500 ROUTE : SR 4
CALL ORDER : 250 CONTRACT ID : R -27895-A COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 38-1625197 IC 2 ) 35-1489621 IC 3 ) 35-1058916
|SELGE CONSTRUCTION CO. INC. |HRP CONSTRUCTION, INC. |WOODRUFF & SONS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0159 108-01614 LUMP |  16200.00000 16200.00] 23700.00000 23700.00]  12000.00000 12000.00
PARTNERING OVERHEAD | | |
0160 715-09064 1000.000 m I 5.00000 5000.00] 3.50000 3500.00] 5.00000 5000.00
VIDEO INSPECTION FOR PIPE | | |
0161 210-07739 10.000 EACH | 2200.00000 22000.00] 2950.00000 29500.00] 2600.00000 26000.00
TEMPORARY TIE INS | | |
0162 202-03875 1.000 EACH | 500.00000 500.00] 750.00000 750.00] 170.00000 170.00
CONCRETE STEPS, REMOVE | | |
0163 211-06827 1000.000 Mg | 19.50000 19500.00] 20.00000 20000.00] 7.50000 7500.00
B BORROW | | |
0164 303-02051 100.000 Mg | 54.00000 5400.00] 40.00000 4000.00] 42.00000 4200.00
STONE, 2 | | |
0165 616-02320 500.000 m2 | 7.00000 3500.00] 2.00000 1000.00] 2.10000 1050.00
GEOTEXTILES | | |
0166 621-06748 500.000 m2 | 2.30000 1150.00] 2.30000 1150.00] 2.25000 1125.00
SEEDING | | |
0167 732-05560 2585.000 m | 67.00000 173195.00] 50.00000 129250.00] 85.00000 219725.00
SERVICE LINE , 25mm, TYPE K, COPPER | | |
0168 732-09111 212.000 EACH | 546.00000 115752.00] 625.00000 132500.00] 750.00000 159000.00
SERVICE SETS, 25mm | | |
SECTION TOTALS | $ 13,349,952.91] $ 14,494,127 .05] $ 14,893,613.14
------------------------------------------ S
SECTION 0002 N/A
| | |
SECTION TOTALS | $ | $ | $
------------------------------------------ S
CONTRACT TOTALS | $ 13,349,952.91] $ 14,494,127.05] $ 14,893,613.14




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

HENRY

(S) : 47330035

DATE :
PAGE :

%

04/11/07
260 -1

OVER

LOW BID

-0000%
-9389%
-2398%
-1973%
-7936%

CALL ORDER : 260 CONTRACT ID : R -28094-A
LETTING DATE : 04/04/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/15/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1364963 ERBER & MILLIGAN CONSTR. CO.

3 35-1151771 CALUMET ASPHALT PAVING CO. INC

4  35-1128289 BEATY CONSTRUCTION INC

5 90-0177865 HIS CONSTRUCTORS LLC

6 35-0918397 RIETH RILEY CONSTRUCTION

1,037.891.

.3972%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 260 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  975,930.00 ROUTE : SR 103
CALL ORDER : 260 CONTRACT ID : R -28094-A COUNTIES : HENRY
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
| 1 ) 35-1917625 IC 2 ) 35-1364963 IC 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP |  14090.70000 14090.70]  15000.00000 15000.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07040 17.000 MOS | 1700.00000 28900.00] 1250.00000 21250.00] 2000.00000 34000.00
FIELD OFFICE, C I I |
0003 105-08520 3.000 EACH | 80.00000 240.00] 150.00000 450.00] 150.00000 450.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 54.000 MOS | 80.00000 4320.00] 100.00000 5400.00] 150.00000 8100.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  41000.00000 41000.00]  43500.00000 43500.00]  42000.00000 42000.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP |  40500.00000 40500.00]  43500.00000 43500.00]  43000.00000 43000.00
CLEARING RIGHT OF WAY I I |
0011 203-02000 12920.000 CYS | 12.50000 161500.00] 12.75000 164730.00] 12.00000 155040.00
EXCAVATION, COMMON I I |
0012 203-02070 500.000 CYS | 4.00000 2000.00] 10.00000 5000.00]| 5.00000 2500.00
BORROW I I |
0013 205-06931 74.000 TON | 45_00000 3330.00] 27.50000 2035.00] 39.00000 2886.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06933 1.000 EACH | 127.00000 127.00] 125.00000 125.00] 300.00000 300.00
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06934 13.000 TON | 440.00000 5720.00] 430.00000 5590.00] 421.00000 5473.00
TEMPORARY MULCHING I I |
0016 205-06937 1484000 LFT | 1.40000 2077.60] 1.40000 2077.60] 1.30000 1929.20
TEMPORARY SILT FENCE I I |
0017 207-08263 9418.000 SYS | 5.75000 54153.50] 4.50000 42381.00] 4.75000 44735.50
| | |

SUBGRADE TREATMENT, TYPE IA



ENGINEER"S ESTIMATE: $ 975,930.00

CALL ORDER : 260

LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: GREENFIELD DISTRICT

R -28094-A

ROUTE :
COUNTIES : H

SR 103
ENRY

DATE :
PAGE :

04/11/07
260 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 207-08265 1864 .000
SUBGRADE TREATMENT, TYPE I11A

0019 211-07454 196.000
STRUCTURE BACKFILL

0020 303-01180 3465.000
COMPACTED AGGREGATE, NO. 53

0021 303-02172 500.000
TEMPORARY AGGREGATE

0022 304-07490 18.000
HVMA PATCHING, TYPE B

0023 306-08034 496.000
MILLING, ASPHALT, 1 1/2 IN.

0024 401-07321 838.000

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm
0025 401-07390 1083.000

QC/QA-HMA, 2, 64, INTERMEDIATE, 19.

0026 401-07407 1498.000
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0027 406-05520 5.420
ASPHALT FOR TACK COAT

0028 610-07486 190.000
HMA FOR APPROACHES, TYPE A

0029 611-06497 3.000
MAILBOX ASSEMBLY, SINGLE

0030 615-06490 45.000
RIGHT OF WAY MARKER

0031 615-06505 4.000
MONUMENT, B

0032 616-02320 2227.000
GEOTEXTILES

0033 616-05688 223.000
RIPRAP, CLASS 1

0034 616-05689 210.000
RIPRAP, CLASS 2

0035 616-06451 933.000
RIPRAP, UNIFORM

0036 621-01004 10.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

TON
TON
SYS
TON
TON
0 mm
TON
TON
TON
EACH
EACH
EACH
SYS
TON
TON
TON

EACH

( 1 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

19.

15.

15.

145.

11.

74.

60.

61.

375.

125.

220.

134.

615.

39.

39.

31.

640.

00000

00000

75000

25000

00000

00000

50000

00000

00000

00000

.00000

00000

00000

00000

00000

| ) 35-1364963 1IC 3 ) 35-1151771
IERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO.
AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
______________________ 0320.00]  4.10000  7oas.401 40000 8388
3724.00I 40.00000 7840.00: 20.00000 3920
53707.50I 20.00000 69300.00: 15.50000 53707
7750.00I 20.00000 1oooo.oo= 16.00000 8000
2610.00I 100.00000 1soo.oo= 145.00000 2610.
5456.00I 6.00000 2976.00: 2.50000 1240.
62640.50I 73.50000 61593.00: 75.00000 62850.
65250.75I 62.00000 67146.00: 61.00000 66063.
91378.00I 62.00000 92876.00: 70.00000 104860.
2032.50I 300.00000 1626.00: 375.00000 2032.
23845.00I 115.00000 21850.00: 126.00000 23940.
eso.ool 225.00000 675.oo= 210.00000 630.
eoao.ool 140.00000 6300.00: 12600000 5670.
2460.00I 650.00000 2eoo.oo= 585.00000 2340.
4454.ool 3.00000 6681.00: 1.74000 3874.
8697.00I 30.00000 6690.00: 56.00000 12488.
8190.00I 30.00000 6300.00: 50.00000 10500.
28923.00I 25.00000 23325.00} 38.00000 35454
6400.00I 62500000 6250.00: 611.00000 6110.
| I

IN

T

.00

.00

.50

.00

00

00

00

00

00

50

00

00

00

00

98

00

00

00

00



ENGINEER"S
CALL ORDER

LETTING DATE :

ESTIMATE: $
- 260

SET-ASIDE :

975,930.00

04/04/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28094-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

SR 103
HENRY

DATE :
PAGE :

04/11/07
260 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

0037 621-01956
SEED MIXTURE,
0038 621-06545
FERTILIZER
0039 621-06557
SEED MIXTURE,
0040 621-06565

QUANTITY

261.000
LEGUME, 1
0.500

572.000
T
10.400

MULCHING MATERIAL

0041 621-06567
WATER
0042 621-06575

47.000

11811.000

SODDING, NURSERY

0043 622-52436

2.000

SIGN, DO NOT MOW OR SPRAY

0044 715-02397

2.000

SAFETY METAL END SECTION, 4:1, 36

0045 715-05019
PIPE, TYPE 1,
0046 715-05127
PIPE, TYPE 1,
0047 715-05151
PIPE, TYPE 2,
0048 715-05154
PIPE, TYPE 2,
0049 715-05169
PIPE, TYPE 3,
0050 715-05842

CONCRETE ANCHOR, 42

0051 715-46005

59.000

IN.
190.000

CURCULAR, 42 IN.
57.000

CIRCULAR, 15 IN.
10.000

CIRCULAR, 24 IN.
56.000

CIRCULAR, 15 IN.
4.000

CIRCULAR, 36

IN.
5.000

PIPE END SECTION, 15 IN.

0052 718-06531

1.000

OUTLET PROTECTOR, 3

0053 720-44000

3.000

CASTING, ADJUST TO GRADE

0054 720-45410
MANHOLE, C4
0055 720-45605

1.000

4.500

STRUCTURE, MANHOLE, RECONSTRUCT

0056 801-04308

7.000

ROAD CLOSURE SIGN ASSEMBLY

LBS
TON
KGAL
svs
EACH
EACH
LFT
LFT
LFT
LFT
LFT
EACH
EACH
EACH
EACH
EACH
LFT

EACH

( 1 ) 35-1917625 |
MILESTONE CONTRACTORS, L.P. |
|

48.

2200.

110.

69.

56.

150.

57.

3750.

425.

175.

450.

2500.

525.

242.

.25000

.55000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1364963 1IC 3 ) 35-1151771

RBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO.

AMOUNT| UNIT PRICE AMOUNTI UNIT PRICE AMOUN
______________________ 1239781 47000 1230751 4.s1000 1177
315.00I 700.00000 350.oo= 600.00000 300
1470 o4I 2.75000 1573.oo= 2.45000 1401
3276.00I 325.00000 3380.00: 300.00000 3120
246.75I 5.00000 235.oo= 5.00000 235.
30118.05I 2.75000 32480.25: 3.45000 40747
96.00I 50.00000 1oo.oo= 100.00000 200.
44oo.ooI 1500.00000 3ooo.oo= 1500.00000 3000.
6490.00I 110.00000 649o.oo= 65.00000 3835.
13110.00I 135.00000 25650.00: 83.00000 15770.
3192.ool 35.00000 1995.oo= 38.00000 2166.
1soo.ool 65.00000 eso.ooi 140.00000 1400.
3192.ool 35.00000 1960.00: 50.00000 2800.
1sooo.ool 1750.00000 7ooo.oo= 825.00000 3300.
2125.ool 265.00000 1325.oo= 650.00000 3250.
175.00I 250.00000 250.oo= 500.00000 500.
1350.ool 300.00000 9oo.oo= 500.00000 1500.
2soo.ool 2500.00000 2soo.oo= 3200.00000 3200.
2362.50I 275.00000 1237.50} 320.00000 1440.
1694.00i 275.00000 1925.00! 230.00000 1610.

IN

T

211

.00

.40

.00

00

95

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $
CALL ORDER : 260
LETTING DATE : 04/04/07 10:00 AM

975,930.00

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -28094-A
: GREENFIELD DISTRICT

ROUTE :
COUNTIES : H

SR 103
ENRY

DATE :
PAGE :

04/11/07
260 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0057 801-06625 28.000
DETOUR ROUTE MARKER ASSEMBLY

0058 801-06640 27.000 EACH
CONSTRUCTION SIGN, A

0059 801-06645 14.000 EACH
CONSTRUCTION SIGN, B

0060 801-07118 12.000 LFT
BARRICADE, 111-A

0061 802-05701 57.400 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0062 802-76025 20.500 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0063 802-76035 27.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0064 808-06703 4984.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0065 808-75245 6040.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0066 808-75297 56.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0067 808-75996 48.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0068 808-75998 48.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

C 1 ) 35-1917625 IC 2 ) 35-1364963 1C 3 ) 35-1151771
MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO.
I |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
____________________________ e
94 50000 2646.00] 110.00000 3080.00] 90.00000 2520
I |
178.00000 4806.00] 250.00000 6750.00] 170.00000 4590
I |
31.50000 441 .00] 50.00000 700.00] 30.00000 420
I |
52.50000 630.00] 25.00000 300.00] 50.00000 600
I |
15.75000 904.05] 17.50000 1004 .50] 15.00000 861.
| I
24.25000 497 13| 25.00000 512.50] 23.00000 471.
| I
19.00000 513.00] 20.00000 540.00] 18.00000 486.
| I
0.32000 1594 .88| 0.40000 1993.60] 0.30000 1495.
| |
0.32000 1932.80] 0.40000 2416.00] 0.30000 1812.
I |
I |
10.50000 588.00] 17.50000 980.00] 10.00000 560.
| I
5.00000 240.00] 15.00000 720.00] 10.00000 480
| I
40.00000 1920.00] 50.00000 2400.00] 50.00000 2400
I |
$ 862,056.00] $ 870,150.10] $ 872,743
____________________________ B
$ 862,056.00] $ 870,150.10] $ 872,743.

IN

T

.00

.00

.00

.00

00

50

00

20

00

00

.00

.00

.84

84




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
260 -6

ENGINEER"S ESTIMATE: $  975,930.00 ROUTE : SR 103
CALL ORDER : 260 CONTRACT ID : R -28094-A COUNTIES : HENRY
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 90-0177865 IC 6 ) 35-0918397
|BEATY CONSTRUCTION INC [HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP |  20960.00000 20960.00]  15410.00000 15410.00]  16900.00000 16900.00
CONSTRUCTION ENGINEERING I I |
0002 105-07040 17.000 MOS | 1500.00000 25500.00] 3400.00000 57800.00] 2800.00000 47600.00
FIELD OFFICE, C I I |
0003 105-08520 3.000 EACH | 225.00000 675.00] 215.00000 645.00] 110.00000 330.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 54_.000 MOS | 180.00000 9720.00] 120.00000 6480.00] 95.00000 5130.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  45500.00000 45500.00]  36674.90000 36674.90]  60700.00000 60700.00
MOBILIZATION AND DEMOBILIZATION I | |
0010 201-52370 LUMP |  45500.00000 45500.00] 27070.50000 27070.50]  22000.00000 22000.00
CLEARING RIGHT OF WAY I I |
0011 203-02000 12920.000 CYS | 12.00000 155040.00]| 14.00000 180880.00]| 21.00000 271320.00
EXCAVATION, COMMON I | |
0012 203-02070 500.000 CYS | 12.00000 6000.00] 15.00000 7500.00] 16.00000 8000.00
BORROW I I |
0013 205-06931 74.000 TON | 80.00000 5920.00] 37.00000 2738.00] 4500000 3330.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0014 205-06933 1.000 EACH | 80.00000 80.00] 78.00000 78.00] 85.00000 85.00
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06934 13.000 TON | 400.00000 5200.00] 365.00000 4745.00] 375.00000 4875.00
TEMPORARY MULCHING I | |
0016 205-06937 1484.000 LFT | 1.40000 2077.60] 1.30000 1929.20] 1.30000 1929.20
TEMPORARY SILT FENCE I I |
0017 207-08263 9418.000 SYS | 5.70000 53682.60] 5.25000 49444 50| 4.85000 45677.30
SUBGRADE TREATMENT, TYPE IA I | |
0018 207-08265 1864.000 SYS | 5.40000 10065.60] 5.00000 9320.00] 4.40000 8201.60
| | |

SUBGRADE TREATMENT, TYPE I1A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 260 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  975,930.00 ROUTE : SR 103
CALL ORDER : 260 CONTRACT ID : R -28094-A COUNTIES : HENRY
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 90-0177865 IC 6 ) 35-0918397
|BEATY CONSTRUCTION INC [HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 211-07454 196.000 CYS | 90.00000 17640.00] 2400000 4704.00] 2475000 4851.00
STRUCTURE BACKFILL I I |
0020 303-01180 3465.000 TON | 18.00000 62370.00] 21.00000 72765.00] 30.00000 103950.00
COMPACTED AGGREGATE, NO. 53 I I |
0021 303-02172 500.000 TON | 20.00000 10000.00] 20.00000 10000.00] 34.00000 17000.00
TEMPORARY AGGREGATE I I |
0022 304-07490 18.000 TON | 140.00000 2520.00] 250.00000 4500.00] 140.00000 2520.00
HMA PATCHING, TYPE B I I |
0023 306-08034 496.000 SYS | 5.00000 2480.00] 3.00000 1488.00] 7.85000 3893.60
MILLING, ASPHALT, 1 1/2 IN. I I |
0024 401-07321 838.000 TON | 72.00000 60336.00] 75.00000 62850.00] 70.00000 58660.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0025 401-07390 1083.000 TON | 60.00000 64980.00] 65.00000 70395.00] 58.00000 62814.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0026 401-07407 1498.000 TON | 60.00000 89880.00] 61.00000 91378.00] 58.00000 86884.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0027 406-05520 5.420 TON | 340.00000 1842.80] 315.00000 1707.30] 300.00000 1626.00
ASPHALT FOR TACK COAT I I |
0028 610-07486 190.000 TON | 125.00000 23750.00] 120.00000 22800.00] 110.00000 20900.00
HMA FOR APPROACHES, TYPE A I I |
0029 611-06497 3.000 EACH | 250.00000 750.00] 220.00000 660.00] 165.00000 495_00
MAILBOX ASSEMBLY, SINGLE I | |
0030 615-06490 45.000 EACH | 150.00000 6750.00] 130.00000 5850.00]| 145.00000 6525.00
RIGHT OF WAY MARKER I I |
0031 615-06505 4.000 EACH | 650.00000 2600.00] 610.00000 2440.00] 725.00000 2900.00
MONUMENT, B I | |
0032 616-02320 2227.000 SYS | 2.25000 5010.75] 2.00000 4454..00] 2.00000 445400
GEOTEXTILES I I |
0033 616-05688 223.000 TON | 4600000 10258.00] 52_00000 11596.00] 57.00000 12711.00
RIPRAP, CLASS 1 I | |
0034 616-05689 210.000 TON | 4600000 9660.00]| 52.00000 10920.00] 59.00000 12390.00
RIPRAP, CLASS 2 I I |
0035 616-06451 933.000 TON | 30.00000 27990.00] 28.00000 26124 .00] 40.00000 37320.00
RIPRAP, UNIFORM I | |
0036 621-01004 10.000 EACH | 225.00000 2250.00] 210.00000 2100.00] 200.00000 2000.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0037 621-01956 261.000 LBS | 9.00000 2349.00] 8.30000 2166.30] 8.25000 2153.25
| | |

SEED MIXTURE, LEGUME, 1



DETOUR ROUTE MARKER ASSEMBLY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 260 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  975,930.00 ROUTE : SR 103
CALL ORDER : 260 CONTRACT ID : R -28094-A COUNTIES : HENRY
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 90-0177865 IC 6 ) 35-0918397
|BEATY CONSTRUCTION INC [HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 621-06545 0.500 TON | 500.00000 250.00] 470.00000 235.00] 475.00000 237.50
FERTILIZER I I |
0039 621-06557 572.000 LBS | 2.50000 1430.00] 2.30000 1315.60] 2.35000 1344 .20
SEED MIXTURE, T I I |
0040 621-06565 10.400 TON | 400.00000 4160.00] 365.00000 3796.00] 375.00000 3900.00
MULCHING MATERIAL I I |
0041 621-06567 47.000 KGAL | 1.00000 47.00] 1.10000 51.70] 1.00000 47.00
WATER I I |
0042 621-06575 11811.000 SYS | 3.00000 35433.00] 2.60000 30708.60] 2.75000 32480.25
SODDING, NURSERY I I |
0043 622-52436 2.000 EACH | 35.00000 70.00] 31.00000 62.00] 25.00000 50.00
SIGN, DO NOT MOW OR SPRAY I I |
0044 715-02397 2.000 EACH | 2200.00000 4400.00] 1800.00000 3600.00] 1935.00000 3870.00
SAFETY METAL END SECTION, 4:1, 36 IN. | I |
0045 715-05019 59.000 LFT | 75.00000 442500 60.00000 3540.00] 80.00000 4720.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0046 715-05127 190.000 LFT | 85.00000 16150.00] 61.00000 11590.00] 70.00000 13300.00
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0047 715-05151 57.000 LFT | 40.00000 2280.00] 37.00000 2109.00] 35.00000 1995.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0048 715-05154 10.000 LFT | 125.00000 1250.00] 170.00000 1700.00] 46.00000 460.00
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0049 715-05169 56.000 LFT | 45_00000 2520.00] 38.00000 2128.00] 35.00000 1960.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0050 715-05842 4.000 EACH | 1200.00000 4800.00] 2300.00000 9200.00] 155000000 6200.00
CONCRETE ANCHOR, 42 IN. I | |
0051 715-46005 5.000 EACH | 250.00000 1250.00] 650.00000 3250.00] 350.00000 1750.00
PIPE END SECTION, 15 IN. I I |
0052 718-06531 1.000 EACH | 600.00000 600.00] 1500.00000 1500.00] 770.00000 770.00
OUTLET PROTECTOR, 3 | | |
0053 720-44000 3.000 EACH | 450.00000 1350.00] 400.00000 1200.00] 515.00000 154500
CASTING, ADJUST TO GRADE I I |
0054 720-45410 1.000 EACH | 3500.00000 3500.00] 1900.00000 1900.00] 2425.00000 2425.00
MANHOLE, C4 | | |
0055 720-45605 4.500 LFT | 700.00000 3150.00] 800.00000 3600.00] 290.00000 1305.00
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0056 801-04308 7.000 EACH | 225.00000 1575.00] 210.00000 1470.00] 250.00000 1750.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0057 801-06625 28.000 EACH | 125.00000 3500.00] 115.00000 3220.00] 100.00000 2800.00
| | |



ENGINEER"S ESTIMATE: $
CALL ORDER : 260

975,930.00

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28094-A

ROUTE :
COUNTIES :

SR 103
HENRY

DATE :
PAGE :

260 -9

04/11/07

LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 l ) 90-0177865 | 6 ) 35-0918397
|BEATY CONSTRUCTION INC [HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0058 801-06640 27.000 EACH | 160.00000 4320.00] 150.00000 4050.00] 190.00000 5130.00
CONSTRUCTION SIGN, A I I |
0059 801-06645 14.000 EACH | 45_00000 630.00]| 42.00000 588.00] 30.00000 420.00
CONSTRUCTION SIGN, B I I |
0060 801-07118 12.000 LFT | 17.00000 204.00] 16.00000 192.00] 55.00000 660.00
BARRICADE, 111-A I I |
0061 802-05701 57.400 LFT | 17.00000 975.80] 16.00000 918.40| 18.00000 1033.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0062 802-76025 20.500 SFT | 26.00000 533.00] 2400000 492_00] 2400000 492.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0063 802-76035 27.000 SFT | 22.00000 594.00] 19.00000 513.00] 20.00000 540.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0064 808-06703 4984.000 LFT | 0.45000 2242 _80] 0.50000 2492.00] 0.35000 1744 .40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0065 808-75245 6040.000 LFT | 0.45000 2718.00] 0.50000 3020.00] 0.35000 2114.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0066 808-75297 56.000 LFT | 5.65000 316.40] 5.25000 294.00] 10.00000 560.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0067 808-75996 48.000 EACH | 43.00000 2064.00] 34.00000 1632.00] 5.00000 240.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0068 808-75998 48.000 EACH | 45_00000 2160.00] 42.00000 2016.00] 40.00000 1920.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 898,239.35| $ 912,000.00] $ 1,037,891.50
------------------------------------------ A
CONTRACT TOTALS I $ 898,239.35] $ 912,000.00] $ 1,037,891.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 270 -1
VENDOR RANKING

CALL ORDER : 270 CONTRACT ID : R -28329-A COUNTIES : DAVIESS
LETTING DATE : 04/04/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0424035
0424035
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1875662 CRIDER & CRIDER, INC. $ 1,211,211.21 100.0000%
2 35-0626844 J.H. RUDOLPH & COMPANY $ 1,298,757.64 107.2280%

3  35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 1,337,445.95 110.4222%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
270 -2

ENGINEER"S ESTIMATE: $ 1,359,000.00 ROUTE : 50
CALL ORDER : 270 CONTRACT ID : R -28329-A COUNTIES : DAVIESS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0626844 | 3 ) 35-1364963
ICRIDER & CRIDER, INC. |J.H. RUDOLPH & COMPANY |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  FLASHER MODERNIZATION
| | |
0001 105-06845 LUMP |  18000.00000 18000.00]  18000.00000 18000.00]  20000.00000 20000.00
CONSTRUCTION ENGINEERING I | |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0004 110-01001 LUMP |  60000.00000 60000.00]  64500.00000 64500.00] 66750.00000 66750.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 201-52370 LUMP |  12000.00000 12000.00]  12500.00000 12500.00]  13250.00000 13250.00
CLEARING RIGHT OF WAY I I |
0006 202-05545 550.000 CYS | 45_00000 24750.00] 41.00000 22550.00] 51.00000 28050.00
REGULATED MATERIALS, DISPOSE, C I I |
0007 202-05550 550.000 CYS | 17.00000 9350.00] 15.00000 8250.00] 16.00000 8800.00
REGULATED MATERIALS, REMOVE, C I I |
0008 202-05555 550.000 CYS | 10.00000 5500.00]| 2.45000 1347.50] 11.50000 6325.00
REGULATED MATERIALS, TRANSPORT, C I I |
0009 202-09106 8.000 EACH | 350.00000 2800.00] 310.00000 2480.00] 250.00000 2000.00
TESTING FOR CONTAMINATED MATERIALS, I | |
MTBE AND BTEX(WATER), 24 HOUR RETURN I I |
0010 202-78515 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 1700.00000 1700.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0011 203-02000 10893.000 CYS | 13.00000 141609.00] 15.75000 171564.75] 12.75000 138885.75
EXCAVATION, COMMON I I |
0012 203-02070 500.000 CYS | 4.40000 2200.00] 5.00000 2500.00] 10.00000 5000.00
BORROW I I |
0013 205-06931 36.000 TON | 30.00000 1080.00] 97.00000 3492.00] 25.00000 900.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06933 3.000 EACH | 155.00000 465.00] 96.00000 288.00] 75.00000 225.00
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06934 10.000 TON | 500.00000 5000.00] 380.00000 3800.00] 350.00000 3500.00
TEMPORARY MULCHING I I |
0016 205-06937 1175.000 LFT | 1.50000 1762.50] 1.75000 2056.25| 1.75000 2056.25
TEMPORARY SILT FENCE I I |
0017 207-08263 6306.000 SYS | 11.75000 74095.50] 15.00000 94590.00] 17.50000 110355.00
| | |

SUBGRADE TREATMENT, TYPE IA



ENGINEER"S ESTIMATE: $ 1,359,000.00

CALL ORDER : 270
LETTING DATE :

SET-ASIDE :

04/04/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

: VINCENNES DISTRICT

R -28329-A

ROUTE :
COUNTIES :

50

DAVIESS

DATE :
PAGE :

04/11/07
270 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0018 211-02050 1000.000 CYS
B BORROW

0019 211-07454 196.000 CYS
STRUCTURE BACKFILL

0020 213-04324 3.200 CYS
FLOWABLE FILL

0021 301-07448 2782.000 TON

COMPACTED AGGREGATE, NO. 53, BASE
0022 303-08210 200.000

TON

COMPACTED AGGREGATE NO. 53, TEMPORARY

FOR DRIVEWAYS

0023 304-07491 40.000 TON
HMA PATCHING, TYPE C

0024 306-08034 2100.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0025 402-07433 227.000 TON
HMA SURFACE, TYPE B

0026 402-07434 568.000 TON
HMA SURFACE, TYPE C

0027 402-07438 214.000 TON
HMA INTERMEDIATE, TYPE B

0028 402-07439 847.000 TON
HMA INTERMEDIATE, TYPE C

0029 402-07441 490.000 TON
HVA BASE, TYPE B

0030 402-07442 1866.000 TON
HMA BASE, TYPE C

0031 406-05520 7.080 TON
ASPHALT FOR TACK COAT

0032 605-06145 295.000 LFT
CURB AND GUTTER, B, CONCRETE

0033 607-90826 1.000 EACH
GUTTER TURNOUT, CONCRETE

0034 610-07487 124.000 TON
HMA FOR APPROACHES, TYPE B

0035 610-07712 170.000 SYS
PCCP FOR APPROACHES, 6 IN.

0036 611-06497 2.000 EACH

MAILBOX ASSEMBLY, SINGLE

( 1 ) 35-1875662
c

) 35-0626844

3 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

37.

150.

20.

20.

135.

70.

70.

59.

59.

59.

54.

300.

30.

400.

65.

47.

120.

00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

AMOUN

55640.

4000.

5400.

9450.

15890.

39760.

12626.

49973.

28910.

100764.

2124.

8850.

400.

8060.

8075.

240.

RIDER & CRIDER, INC. I . RUDOLPH & COMPANY I
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI
1432000 1432000 28.00000 28000.00]  37.50000 37500
60.00000 11760 OOI 46.00000 9016 OOI
475.00000 1520.00I 400.00000 1280.00:
15.00000 41730 OOI 26.70000 74279 40:
26.00000 5200 OOI 26.70000 5340.00:
I |
150.00000 6000.00I 148.00000 5920.00:
5.50000 11550.00I 3.00000 6300.00:
66.50000 15095.50I 95.00000 21565.00:
66.50000 37772.00I 85.00000 48280.00:
56.50000 12091.00I 63.00000 13482.00:
56.50000 47855.50I 63.00000 53361.00:
56.50000 27685.00I 74.00000 36260.00:
56.50000 105429.00I 56.00000 104496.00=
300.00000 2124.00I 400.00000 2832.00:
20.00000 5900.00I 29.00000 8555.00:
600.00000 GO0.00I 800.00000 800.00:
66.50000 8246.00I 125.00000 15500.00=
48.00000 8160.00I 60.00000 10200.00:
150.00000 300.00! 115.00000 230.00!

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
270 -4

ENGINEER"S ESTIMATE: $ 1,359,000.00 ROUTE : 50
CALL ORDER : 270 CONTRACT ID : R -28329-A COUNTIES : DAVIESS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0626844 IC 3 ) 35-1364963
ICRIDER & CRIDER, INC. |J.H. RUDOLPH & COMPANY |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 611-06498 2.000 EACH | 300.00000 600.00] 230.00000 460.00] 235.00000 470.00
MAILBOX ASSEMBLY, DOUBLE I I |
0038 615-06490 27.000 EACH | 150.00000 4050.00]| 115.00000 3105.00] 125.00000 3375.00
RIGHT OF WAY MARKER I I |
0039 615-06505 3.000 EACH | 650.00000 1950.00] 495.00000 1485.00] 550.00000 1650.00
MONUMENT, B I I |
0040 616-02320 2320.000 SYS | 3.00000 6960.00] 2.40000 5568.00]| 3.00000 6960.00
GEOTEXTILES I I |
0041 616-05689 1808.000 TON | 35.00000 63280.00] 22.00000 39776.00] 22.50000 40680.00
RIPRAP, CLASS 2 I I |
0042 616-06405 43.000 TON | 35.00000 1505.00] 60.00000 2580.00] 22.50000 967.50
RIPRAP, REVETMENT I I |
0043 616-06451 291.000 TON | 35.00000 10185.00] 28.00000 8148.00] 22.50000 6547.50
RIPRAP, UNIFORM I I |
0044 621-01004 14.000 EACH | 330.00000 4620.00]| 690.00000 9660.00]| 425_.00000 5950.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0045 621-06545 1.400 TON | 500.00000 700.00] 540.00000 756.00] 400.00000 560.00
FERTILIZER I I |
0046 621-06553 578.000 LBS | 2.50000 1445_00] 2.95000 1705.10] 3.75000 2167.50
SEED MIXTURE, R I | |
0047 621-06557 850.000 LBS | 2.50000 2125.00] 2.25000 1912.50] 2.00000 1700.00
SEED MIXTURE, T I I |
0048 621-06565 7.000 TON | 400.00000 2800.00] 4.10000 28.70] 350.00000 2450.00
MULCHING MATERIAL I I |
0049 621-06567 14.000 kGAL | 1.00000 14.00] 1.00000 14.00] 6.00000 84.00
WATER I I |
0050 621-06574 3506.000 SYS | 3.25000 11394.50] 5.00000 17530.00] 3.50000 12271.00
SODDING I I |
0051 622-91786 90.000 EACH | 9.00000 810.00] 10.75000 967.50] 10.00000 900.00
SEEDLING I I |
0052 714-26708 114.000 LFT | 600.00000 68400.00] 585.00000 66690.00] 1000.00000 114000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 8 FT. X 4 FT. I | |
0053 714-26718 109.000 LFT | 650.00000 70850.00] 705.00000 76845_00] 1000.00000 109000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 6 FT. I I |
0054 714-94664 60.000 LFT | 250.00000 15000.00] 210.00000 12600.00] 500.00000 30000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 3 FT. X 3 FT. , EXTENSIONS I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
270 -5

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

ENGINEER"S ESTIMATE: $ 1,359,000.00 ROUTE : 50
CALL ORDER : 270 CONTRACT ID : R -28329-A COUNTIES : DAVIESS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 l 2 ) 35-0626844 | 3 ) 35-1364963
ICRIDER & CRIDER, INC. |J.H. RUDOLPH & COMPANY |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 715-03487 1.000 EACH | 2200.00000 2200.00] 2000.00000 2000.00] 1250.00000 1250.00
SAFETY METAL END SECTION, 4:1, 30 IN. | I |
0056 715-05128 218.000 LFT | 130.00000 28340.00] 75.00000 16350.00] 140.00000 30520.00
PIPE, TYPE 1, CIRCULAR, 48 IN. I I |
0057 715-05151 520.000 LFT | 48.00000 24960.00] 35.00000 18200.00] 35.00000 18200.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0058 715-05169 30.000 LFT | 165.00000 4950.00]| 34.00000 1020.00] 35.00000 1050.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0059 715-05175 150.000 LFT | 105.00000 15750.00] 49.00000 7350.00] 90.00000 13500.00
PIPE, TYPE 3, CIRCULAR, 30 IN. I I |
0060 715-06004 4.000 EACH | 1650.00000 6600.00] 2000.00000 8000.00]| 1850.00000 7400.00
CONCRETE ANCHOR, 48 IN. I I |
0061 715-46005 3.000 EACH | 525.00000 1575.00] 425.00000 1275.00] 280.00000 840.00
PIPE END SECTION, 15 IN. I I |
0062 715-46030 4.000 EACH | 950.00000 3800.00] 725.00000 2900.00] 750.00000 3000.00
PIPE END SECTION, 30 IN. I I |
0063 720-45070 1.000 EACH | 2500.00000 2500.00] 2300.00000 2300.00] 2750.00000 2750.00
INLET, P12A I I |
0064 720-98555 2.000 EACH | 2000.00000 4000.00]| 2650.00000 5300.00]| 1250.00000 2500.00
INLET, C15 I I |
0065 801-01093 4.000 EACH | 1900.00000 7600.00] 1500.00000 6000.00] 1750.00000 7000.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0066 801-04308 2.000 EACH | 510.00000 1020.00] 400.00000 800.00] 450.00000 900.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0067 801-06203 3426.000 LFT | 0.40000 1370.40] 0.28000 959.28] 0.35000 1199.10
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0068 801-06207 3426.000 LFT | 1.30000 4453 .80 1.00000 3426.00] 1.10000 3768.60
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0069 801-06640 26.000 EACH | 225.00000 5850.00]| 150.00000 3900.00] 160.00000 4160.00
CONSTRUCTION SIGN, A I I |
0070 801-06645 18.000 EACH | 65.00000 1170.00] 50.00000 900.00] 50.00000 900.00
CONSTRUCTION SIGN, B I | |
0071 801-06775 LUMP |  60000.00000 60000.00]  74300.00000 74300.00]  55000.00000 55000.00
MAINTAINING TRAFFIC I I |
0072 801-07118 168.000 LFT | 35.00000 5880.00]| 27.00000 4536.00] 27.50000 4620.00
BARRICADE, 111-A I | |
0073 802-05701 69.400 LFT | 13.35000 926.49] 10.76000 746.74] 12.00000 832.80
| | |
I I |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
270 -6

ENGINEER"S ESTIMATE: $ 1,359,000.00 ROUTE : 50
CALL ORDER : 270 CONTRACT ID : R -28329-A COUNTIES : DAVIESS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1875662 IC 2 ) 35-0626844 IC 3 ) 35-1364963
ICRIDER & CRIDER, INC. |J.H. RUDOLPH & COMPANY |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0074 802-05702 35.200 LFT | 14.00000 492.80] 10.76000 378.75] 12.00000 422_40
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0075 802-76025 6.250 SFT | 25.00000 156.25] 17.90000 111.88] 20.00000 125.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0076 802-76035 76.500 SFT | 25.00000 1912.50] 19.90000 1522_35] 21.00000 1606.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0077 802-76045 21.000 SFT | 30.00000 630.00] 21.90000 459_90] 23.00000 483.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0078 805-01815 2.000 EACH | 2150.00000 4300.00] 1800.00000 3600.00] 2000.00000 4000.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0079 805-01879 1.000 EACH | 549.93000 549.93] 500.00000 500.00] 600.00000 600.00
SIGNAL SERVICE, INSTALL I | |
0080 805-02439 1.000 EACH | 114.94000 114.94] 100.00000 100.00] 150.00000 150.00
CONDUIT RISER, GALVANIZED, 2 IN. I I |
0081 805-78010 1.000 EACH | 1100.00000 1100.00] 1000.00000 1000.00] 1250.00000 1250.00
CONTROLLER AND CABINET, FLASHER, SOLID | | |
STATE I | |
0082 805-78190 4.000 EACH | 415.00000 1660.00] 360.00000 1440.00] 375.00000 1500.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. I I |
AMBER I I |
0083 805-78195 4.000 EACH | 415.00000 1660.00] 360.00000 1440.00] 375.00000 1500.00
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0084 805-78415 1.000 EACH | 1800.00000 1800.00] 1600.00000 1600.00] 1750.00000 1750.00
SPAN, CATENARY, AND TETHER I I |
0085 805-78420 1.000 EACH | 275.00000 275.00] 260.00000 260.00] 275.00000 275.00
DISCONNECT HANGER I I |
0086 805-78480 381.000 LFT | 1.25000 476.25] 1.10000 419._10] 1.25000 476.25
SIGNAL CABLE, 3C 14GA. I I |
0087 805-78485 51.000 LFT | 1.75000 89.25] 1.44000 73.44] 1.60000 81.60
SIGNAL CABLE, 5C 14GA. I I |
0088 805-81032 2.000 EACH | 4250.00000 8500.00]| 3600.00000 7200.00] 3750.00000 7500.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0089 808-06703 4200.000 LFT | 0.75000 3150.00] 0.39000 1638.00] 0.50000 2100.00
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



ENGINEER"S ESTIMATE: $ 1,359,000.00
CALL ORDER : 270
LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28329-A

: VINCENNES DISTRICT

ROUTE :

50

COUNTIES : DAVIESS

DATE :
PAGE :

04/11/07
270 -7

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0090 808-06716 1142.000 LFT
LINE, REMOVE

0091 808-75240 310.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0092 808-75245 2060.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0093 808-75297 60.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0094 808-75996 58.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0095 808-75998 62.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0096 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0097 105-08521 14.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0098 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0099 214-07202 325.000 SYS
GEOGRID, 1

SECTION TOTALS

CONTRACT TOTALS

— e —— ————— — — ————— — ————— — — ——— — - ————

( 1 ) 35-1875662 |
CRIDER & CRIDER, INC. |
|

UNIT PR

ICE

(
E

3 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

AMOUN
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-50000

00000

50000
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390.

870.

4185.
300.

1400.

1625.

1,337,445.

____________________________ S Sy S S

$

( 2 ) 35-0626844 |

J.H. RUDOLPH & COMPANY |

|

AMOUNT] UNIT PRICE AMOUNT]
1484 .60 1.10000 1256.20]
| |
232.50] 0.39000 120.90]
| |

| |
1545_00] 0.39000 803.40]
| |

| |
480.00] 5.90000 354.00]
| |

| |
348.00] 21.00000 1218.00]
| |

| |
4092.00]| 65.00000 4030.00]
| |
400.00] 245.00000 490.00]
| |
1050.00] 150.00000 2100.00]
| |

1.00] 1.00000 1.00]

| |

| |
1625.00] 4.40000 1430.00]
| |
1,211,211.21] $ 1,298,757.64]
1,211,211.21] $ 1,298,757.64]

1,337,445.
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 280 -1
VENDOR RANKING

CALL ORDER : 280 CONTRACT ID : R -28346-A COUNTIES : JENNINGS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 99400234
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O"MARA CONTRACTOR $ 872,212.95 100.0000%
2 35-0844079 PAUL H ROHE COMPANY $ 924,974.49 106.0492%

3  35-1875662 CRIDER & CRIDER, INC. $ 1,284,821.00 147.3059%



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :- 2

TABULATION OF BIDS

04/11/07

80 -2

ENGINEER"S ESTIMATE: $ 1,144,000.00 ROUTE : CR 350
CALL ORDER : 280 CONTRACT ID : R -28346-A COUNTIES : JENNINGS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-0844079 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR IPAUL H ROHE COMPANY ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ROAD RECONSTRUCTION
| | |
0001 105-06845 LUMP |  13500.00000 13500.00]  13200.00000 13200.00]  17900.00000 17900.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 1100.00000 8800.00]| 2000.00000 16000.00] 2510.00000 20080.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  43000.00000 43000.00]  17955.00000 17955.00]  53600.00000 53600.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 8700.00000 8700.00]  35400.00000 35400.00]  57000.00000 57000.00
CLEARING RIGHT OF WAY I I |
0008 202-04089 3.000 EACH | 165.00000 495.00] 50.00000 150.00] 221.00000 663.00
SIGN, SHEET, REMOVE I I |
0009 203-02000 6602.000 CYS | 8.00000 52816.00] 8.79000 58031.58] 18.50000 122137.00
EXCAVATION, COMMON I | |
0010 205-06931 140.000 TON | 25.00000 3500.00] 35.00000 4900.00] 31.50000 4410.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0011 205-06933 5.000 EACH | 90.00000 450.00] 75.00000 375.00] 99.00000 495_00
TEMPORARY DITCH INLET PROTECTION | | |
0012 205-06937 540.000 LFT | 1.50000 810.00] 3.00000 1620.00] 1.60000 864.00
TEMPORARY SILT FENCE I I |
0013 207-08265 17783.000 SYS | 3.00000 53349.00] 3.53000 62773.99] 4.80000 85358.40
SUBGRADE TREATMENT, TYPE 11A I | |
0014 211-07454 30.000 CYS | 32.00000 960.00] 17.80000 534.00] 35.50000 1065.00
STRUCTURE BACKFILL I I |
0015 213-04324 200.000 CYS | 49_00000 9800.00] 64.80000 12960.00] 218.00000 43600.00
FLOWABLE FILL I | |
0016 301-07448 6211.000 TON | 13.00000 80743.00] 16.51000 102543.61] 16.50000 102481.50
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 306-08043 811.000 SYS | 6.00000 4866.00| 2.65000 2149.15] 11.00000 8921.00
MILLING, TRANSITION | | |
0018 401-07321 1021.000 TON | 50.00000 51050.00] 53.50000 54623.50] 63.00000 64323.00
| | |

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 280 -3

TABULATION OF BIDS

04/11/07

CULVERT, PRECAST BOX, REINFORCED

ENGINEER"S ESTIMATE: $ 1,144,000.00 ROUTE : CR 350
CALL ORDER : 280 CONTRACT ID : R -28346-A COUNTIES : JENNINGS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-0844079 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR [PAUL H ROHE COMPANY ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 401-07390 2579.000 TON | 45_00000 116055.00] 4600000 118634.00] 53.00000 136687.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0020 401-07407 2645.000 TON | 40.00000 105800.00]| 4400000 116380.00]| 51.00000 134895.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0021 404-05514 3638.000 SYS | 3.00000 10914.00] 2.70000 9822.60]| 2.90000 10550.20
SEAL COAT, 5 I I |
0022 406-05521 24300.000 SYS | 0.15000 3645.00]| 0.14000 3402.00] 0.20000 4860.00
ASPHALT FOR TACK COAT I I |
0023 610-07486 122.000 TON | 90.00000 10980.00] 110.00000 13420.00] 101.00000 12322.00
HMA FOR APPROACHES, TYPE A I I |
0024 611-08232 3.000 EACH | 135.00000 405.00] 150.00000 450.00] 184.00000 552.00
MAILBOX ASSEMBLY, SINGLE, RESET I I |
0025 616-02320 267.000 SYS | 3.50000 934.50] 3.56000 950.52] 2.60000 694.20
GEOTEXTILES I I |
0026 616-05688 63.000 TON | 2400000 1512.00] 33.20000 2091.60] 29.50000 1858.50
RIPRAP, CLASS 1 I I |
0027 616-06451 70.000 TON | 25.00000 1750.00] 25.00000 1750.00] 26.00000 1820.00
RIPRAP, UNIFORM I I |
0028 621-01004 2.000 EACH | 625.00000 1250.00] 400.00000 800.00] 750.00000 1500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0029 621-02363 13300.000 SYS | 0.25000 3325.00] 0.23000 3059.00] 0.30000 3990.00
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0030 621-06559 30863.000 SYS | 0.35000 10802.05] 0.27000 8333.01] 0.40000 12345.20
MULCHED SEEDING, R I I |
0031 621-06575 392.000 SYS | 6.00000 2352.00] 4.00000 1568.00] 6.10000 2391.20
SODDING, NURSERY I I |
0032 702-90915 1.700 CYS | 600.00000 1020.00] 200.80000 341.36] 210.00000 357.00
CONCRETE, A I I |
0033 714-02544 6.000 EACH | 7600.00000 45600.00] 9500.00000 57000.00]  12300.00000 73800.00
WINGWALL, PRECAST CONCRETE I I |
0034 714-03571 68.000 LFT | 795.00000 54060.00] 700.00000 47600.00] 890.00000 60520.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 12 FT. X 3 FT. | I I
0035 714-07892 39.000 LFT | 575.00000 22425.00] 500.00000 19500.00] 730.00000 28470.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 9 FT. X 3 FT. I I |
0036 714-93641 39.000 LFT | 375.00000 14625.00] 300.00000 11700.00] 543.00000 21177.00
| | |
| | |

CONCRETE, 4 FT. X 3 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 280 -4

TABULATION OF BIDS

04/11/07

ENGINEER"S ESTIMATE: $ 1,144,000.00 ROUTE : CR 350
CALL ORDER : 280 CONTRACT ID : R -28346-A COUNTIES : JENNINGS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-0844079 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR [PAUL H ROHE COMPANY ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 715-02628 2.000 EACH | 625.00000 1250.00] 275.00000 550.00] 714.00000 1428.00
SAFETY METAL END SECTION, 6:1, 15 IN. | I |
0038 715-02630 1.000 EACH | 900.00000 900.00] 596.79000 596.79] 1360.00000 1360.00
SAFETY METAL END SECTION, 6:1, 24 IN. | I |
0039 715-05169 73.000 LFT | 32.00000 2336.00] 23.37000 1706.01] 4500000 3285.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0040 715-05173 55.000 LFT | 4700000 2585_00] 28.55000 1570.25] 53.50000 2942 .50
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |
0041 715-05228 451.000 LFT | 54_00000 24354.00] 59.21000 26703.71] 63.00000 28413.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 | I |
SQ. FT. | | |
0042 715-05232 325.000 LFT | 57.00000 18525.00] 86.31000 28050.75] 68.50000 22262.50
PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 | | |
SQ.FT. I I I
0043 715-05248 116.000 LFT | 285.00000 33060.00] 230.41000 26727.56] 290.00000 33640.00
PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT. I I |
0044 715-05946 1.000 EACH | 1000.00000 1000.00] 45480000 454 _80] 1140.00000 1140.00
SAFETY METAL END SECTION, 6:1, 21 IN. | I |
0045 715-07579 1.000 EACH | 1400.00000 1400.00] 682.80000 682.80] 1570.00000 1570.00
SAFETY METAL END SECTION, 6:1, MIN. I I |
AREA 2.9 SQ. FT. | | |
0046 715-46005 2.000 EACH | 257.00000 514.00] 270.00000 540.00] 372.00000 744.00
PIPE END SECTION, 15 IN. I I |
0047 715-46020 1.000 EACH | 395.00000 395.00] 34400000 344.00] 704.15000 704.15
PIPE END SECTION, 24 IN. I I |
0048 720-45135 5.000 EACH | 1200.00000 6000.00] 156520000 7826.00] 1400.00000 7000.00
INLET, F7, MODIFIED I I |
0049 801-04308 3.000 EACH | 400.00000 1200.00] 375.00000 1125.00] 582.00000 1746.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0050 801-06625 10.000 EACH | 125.00000 1250.00] 210.00000 2100.00] 170.00000 1700.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0051 801-06640 35.000 EACH | 135.00000 4725.00] 185.00000 6475.00]| 184.00000 6440.00
CONSTRUCTION SIGN, A I I |
0052 801-06645 2.000 EACH | 50.00000 100.00] 50.00000 100.00] 73.50000 147.00
CONSTRUCTION SIGN, B I I |
0053 801-06775 LUMP |  19500.00000 19500.00] 9175.00000 9175.00]  62300.00000 62300.00
MAINTAINING TRAFFIC I I |
0054 801-07119 80.000 LFT | 25.00000 2000.00] 18.50000 1480.00] 37.00000 2960.00
| | |

BARRICADE, 111-B



ENGINEER"S ESTIMATE: $ 1,144,000.00
CALL ORDER : 280

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28346-A

ROUTE :
COUNTIES :

DATE :

PAGE : 280 -5

CR 350
JENNINGS

04/11/07

LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 l ) 35-0844079 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR [PAUL H ROHE COMPANY ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 802-05701 55.200 LFT | 12.00000 662.40] 20.00000 1104.00] 16.00000 883.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0056 802-07060 3.000 EACH | 215.00000 645.00]| 75.00000 225.00] 288.00000 864.00
SIGN, SHEET, RELOCATE I | |
0057 802-76025 36.900 SFT | 20.00000 738.00] 26.00000 959.40] 26.50000 977.85
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0058 808-06703 8400.000 LFT | 0.50000 4200.00] 0.37000 3108.00] 0.60000 5040.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0059 808-75245 7950.000 LFT | 0.50000 3975.00] 0.37000 2941.50] 0.60000 4770.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0060 808-75297 68.000 LFT | 6.50000 442.00] 4.00000 272.00] 8.70000 591.60
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0061 808-75320 2.000 EACH | 80.00000 160.00] 68.00000 136.00] 111.00000 222.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
SECTION TOTALS I $ 872,212.95| $ 924,974.49| $ 1,284,821.00
------------------------------------------ A
CONTRACT TOTALS | $ 872,212.95] $ 924,974.49] $ 1,284,821.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 304 -1
VENDOR RANKING

CALL ORDER : 304 CONTRACT ID : R -28774-B COUNTIES : MARTIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 6741614
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0626844 J.H. RUDOLPH & COMPANY $ 481,703.17 100.0000%
2  35-1357381 DAVE O MARA CONTRACTOR $ 506,114.65 105.0677%
3  35-1418333 ROGERS GROUP, INC. $ 582,973.02 121.0233%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 304 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  540,600.00 ROUTE : CR 55
CALL ORDER : 304 CONTRACT ID : R -28774-B COUNTIES : MARTIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-0626844 IC 2 ) 35-1357381 IC 3 ) 35-1418333
|J.H. RUDOLPH & COMPANY IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PAVEMENT REPLACEMENT
| | |
0001 105-06845 LUMP |  23000.00000 23000.00]  16000.00000 16000.00]  17500.00000 17500.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 2130.00000 12780.00] 2075.00000 12450.00] 2700.00000 16200.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  24000.00000 24000.00] 25161.40000 25161.40]  28000.00000 28000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  18000.00000 18000.00]  28000.00000 28000.00]  40000.00000 40000.00
CLEARING RIGHT OF WAY I I |
0008 202-96133 14.000 m I 120.00000 1680.00] 86.00000 1204.00] 8400000 1176.00
PIPE, REMOVE I I |
0009 203-02000 3453.000 m3 | 15.00000 51795.00] 28.00000 96684.00] 20.00000 69060.00
EXCAVATION, COMMON I | |
0010 205-06931 7.000 Mg | 170.00000 1190.00] 125.00000 875.00] 125.00000 875.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0011 205-06932 45.000 m I 12.00000 540.00] 12.50000 562.50] 33.00000 148500
TEMPORARY CHECK DAM, STRAW BALES I | |
0012 205-06937 100.000 m I 3.50000 350.00] 3.30000 330.00] 7.50000 750.00
TEMPORARY SILT FENCE I I |
0013 207-08267 2998.000 m2 | 11.00000 32978.00] 9.50000 28481.00] 9.00000 26982.00
SUBGRADE TREATMENT, TYPE I11A I | |
0014 211-07454 38.100 m3 | 25.00000 952.50] 49.00000 1866.90] 76.00000 2895.60
STRUCTURE BACKFILL I I |
0015 213-08058 54.500 m3 | 9400000 5123.00] 129.00000 7030.50] 175.00000 9537.50
FLOWABLE BACKFILL I | |
0016 301-07448 2748.000 Mg | 21.00000 57708.00] 17.00000 46716.00] 32.50000 89310.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 306-08034 6300.000 m2 | 1.50000 9450.00]| 1.85000 11655.00] 1.70000 10710.00
MILLING, ASPHALT, 38 mm | | |
0018 401-07320 1106.000 Mg | 70.50000 77973.00] 62.25000 68848_50] 62.00000 68572.00
| | |

QC/QA-HMA, 1, 64, SURFACE, 9.5 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 304 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  540,600.00 ROUTE : CR 55
CALL ORDER : 304 CONTRACT ID : R -28774-B COUNTIES : MARTIN
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-0626844 IC 2 ) 35-1357381 IC 3 ) 35-1418333
|J.H. RUDOLPH & COMPANY IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 401-07389 1145.000 Mg | 58.00000 66410.00] 5650000 64692_50] 62.00000 70990.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | I |
0020 406-05520 3.800 Mg | 44500000 1691.00] 265.00000 1007.00] 250.00000 950.00
ASPHALT FOR TACK COAT I I |
0021 610-07486 252.500 Mg | 105.00000 26512.50] 85.00000 21462.50] 83.00000 20957.50
HMA FOR APPROACHES, TYPE A I I |
0022 616-02320 50.000 m2 | 22.00000 1100.00] 4.50000 225.00] 5.00000 250.00
GEOTEXTILES I I |
0023 616-06405 31.000 Mg | 60.00000 1860.00] 29.50000 914.50] 51.00000 1581.00
RIPRAP, REVETMENT I I |
0024 621-01004 2.000 EACH | 700.00000 1400.00] 715.00000 1430.00] 490.00000 980.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0025 621-02770 487.000 m2 | 2.25000 1095.75] 2.50000 1217.50] 1.80000 876.60
EROSION CONTROL BLANKET I I |
0026 621-06545 0.950 Mg | 700.00000 665.00]| 770.00000 731.50] 360.00000 342.00
FERTILIZER I | |
0027 621-06553 195.000 kg | 6.60000 1287.00] 7.25000 1413.75] 6.10000 1189.50
SEED MIXTURE, R I I |
0028 621-06565 4.600 Mg | 460.00000 2116.00] 510.00000 2346.00] 330.00000 1518.00
MULCHING MATERIAL I | |
0029 715-05121 39.000 m I 270.00000 10530.00] 140.00000 5460.00] 130.00000 5070.00
PIPE, TYPE 1, CIRCULAR, 450 mm I I |
0030 715-05128 16.000 m I 525.00000 8400.00] 440.00000 7040.00]| 500.00000 8000.00
PIPE, TYPE 1, CIRCULAR, 1200 mm I I |
0031 715-05171 53.000 m I 170.00000 9010.00] 140.00000 7420.00] 140.00000 7420.00
PIPE, TYPE 3, CIRCULAR, 450 mm I I |
0032 715-06004 2.000 EACH | 2300.00000 4600.00]| 2750.00000 5500.00]| 1200.00000 2400.00
CONCRETE ANCHOR, 1200 mm I I |
0033 715-08282 6.700 Mg | 180.00000 1206.00] 180.00000 1206.00] 175.00000 1172.50
HMA FOR STRUCTURE INSTALLATION, TYPE A | I |
0034 715-46010 10.000 EACH | 475.00000 4750.00] 475.00000 4750.00] 600.00000 6000.00
PIPE END SECTION, 450 mm I I |
0035 801-04308 2.000 EACH | 425.00000 850.00] 545.00000 1090.00] 395.00000 790.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0036 801-06625 18.000 EACH | 135.00000 2430.00] 125.00000 2250.00] 125.00000 2250.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0037 801-06640 10.000 EACH | 135.00000 1350.00] 275.00000 2750.00] 125.00000 1250.00
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 540,600.00

CALL ORDER : 304 CONTRACT ID : R -28774-B
LETTING DATE : 04/04/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

CR 55
MARTIN

DATE :
PAGE :

04/11/07
304 -4

( 1 ) 35-0626844
J

IC
-H. RUDOLPH & COMPANY ID
I

LINE NO /7 ITEM CODE / ALT

2

) 35-1357381
AVE O MARA CONTRACTOR

3 ) 35-1418333
OGERS GROUP,

36.

193.

UNIT PRICE

-00000

.00000

-00000

00000

00000

-00000

.00000

-50000

AMOUN

934.

3254.

3241.

721.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0038 801-06775 LUMP | 6500.00000 6500.00]  18000.00000 18000.00]
MAINTAINING TRAFFIC I I |
0039 801-07118 14.400 m I 70.00000 1008.00] 62.00000 892.80]
BARRICADE, 111-A I I |
0040 801-07119 7.200 m I 85.00000 612.00] 80.00000 576.00]
BARRICADE, 111-B I I |
0041 802-05704 32.400 m I 36.00000 1166.40] 53.00000 1717.20]
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE | | |
0042 802-76025 4.840 m2 | 193.00000 934.12] 355.00000 1718.20]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0043 808-06713 3254.000 m I 0.92000 2993.68] 0.56000 1822_24]
LINE, PAINT, SOLID, WHITE, 100 mm I I |
0044 808-06714 3241.000 m I 0.92000 2981.72| 0.56000 1814 .96
LINE, PAINT, SOLID, YELLOW, 100 mm I I |
0045 808-75297 37.000 m I 19.50000 721.50] 21.60000 799.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 600 mm I I |
SECTION TOTALS I $ 481,703.17] $ 506,114.65|
------------------------------------------ A
CONTRACT TOTALS I $ 481,703.17] $ 506,114.65]

T

.00

.00

.80

.40

12

00

00

50

.02

.02




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 324 -1
VENDOR RANKING

CALL ORDER 324 CONTRACT ID : R -28961-B COUNTIES : BOONE
LETTING DATE : 04/04/07 10:00 AM DISTRICT 61
CONTRACT TIME : 10/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0400599
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 5,391,300.00 100.0000%
2 31-4351261 SHELLY & SANDS INC $ 5,821,517.92 107.9799%%

3  35-1917625 MILESTONE CONTRACTORS, L.P. $ 5,884,262.55 109.1437%



ENGINEER"S ESTIMATE: $ 5,800,000.00
CALL ORDER 324
LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28961-B

: CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : BOONE

65

DATE :
PAGE :

04/11/07
324 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-06899 3.000 EACH
RADIO

0003 105-07038 10.000 MOS
FIELD OFFICE, A

0004 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0005 105-08521 10.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 30.000 MOS
RADIO SERVICE

0007 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0008 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0010 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 202-74035 2.000 EACH
SIGN, REMOVE

0013 303-01180 1202.000 TON
COMPACTED AGGREGATE, NO. 53

0014 303-07449 4700.000 TON
COMPACTED AGGREGATE, NO. 73

0015 304-07783 917.000 TON

HMA PATCHING, TYPE D
0016 306-08033

MILLING, ASPHALT, 1 IN.
0017 306-08034 8192.000 SYS

MILLING, ASPHALT, 1 1/2 IN.

374661.000 SYS

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

6000.

100.

2250.

100.

100.

100.

1

372324.

320.

38.

28.

245.

00000

00000

00000

00000

00000

00000

.00000

.00000

-00000

.00000

03000

00000

00000

00000

00000

-90000

.10000

2 ) 31-4351261

|

HELLY & SANDS INC |

|

AMOUNT| UNIT PRICE AMOUNT|

| |
6000.00]| 6000.00000 6000.00]
| |

300.00] 85.00000 255.00]

| |
22500.00]  2000.00000 20000.00]|
| |

100.00] 85.00000 85.00]

| |
1000.00] 85.00000 850.00]
| |
3000.00] 35.00000 1050.00]
| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
372324.03] 300000.00000 300000.00]
| |

640.00] 85.00000 170.00]

| |
45676.00] 24.00000 28848.00]|
| |
131600.00] 25.60000 120320.00]
| |
224665.00] 285.00000 261345_00]
| |
337194.90] 1.00000 374661.00]
| |
9011.20] 1.75000 14336.00]
| |

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

20000.

200.

2300.

80.

70.

70.

1

290000.

1300.

70.

25.

160.

00000

00000

00000

00000

00000

00000

.00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

.00000

-00000

AMOUN

20000.

600.

23000.

80.

700.

2100.

1

290000.

2600.

84140.

117500.

146720.

374661.

8192.

T

00

00

00

00

00

00

.00

.00

.00

.00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 5,800,000.00

CALL ORDER 324
LETTING DATE : 04/04/07 10:00 A

SET-ASIDE :

M

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

R -28961-B

: CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

65
BOONE

DATE :
PAGE :

04/11/07
324 -3

LINE NO /7 ITEM CODE / ALT

HMA FOR APPROACHES, TYPE D

ITEM DESCRIPTION QUANTITY

0018 306-08041 3164.000 SYS
MILLING, PCCP

0019 306-08042 4363.000 SYS
MILLING, SCARIFICATION/PROFILE

0020 306-08043 6514.000 SYS
MILLING, TRANSITION

0021 306-08432 1752.000 SYS
MILLING, APPROACH

0022 401-06264 LUMP
PROFILOGRAPH, HMA

0023 401-09049 31710.000 TON
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm-PWL

0024 404-05511 201630.000 SYS
SEAL COAT, 2

0025 406-05520 93.500 TON
ASPHALT FOR TACK COAT

0026 503-05240 300.000 LFT
D-1 CONTRACTION JOINT

0027 506-06333 3250.000 SYS
PCCP PATCHING, FULL DEPTH

0028 608-04395 140.000 TON
AGGREGATE FOR SHOULDER DRAINS

0029 610-07788 145.000 TON

0030 612-04315 16.400 TON
ASPHALT MATERIAL FOR UNDERSEAL

0031 612-60410 272.000 EACH
DRILLED HOLE FOR UNDERSEAL

0032 715-05053 2500.000 LFT
PIPE, UNDERDRAIN OUTLET, 6 IN.

0033 715-05203 37402.000 LFT
PIPE, TYPE 4, CIRCULAR, 4 IN.

0034 718-06526 3900.000 TON
HMA FOR UNDERDRAINS

0035 718-06528 100.000 EACH
OUTLET PROTECTOR, 1

0036 718-52610 3600.000 CYS
AGGREGATE FOR UNDERDRAINS

0037 801-01093 12.000 EACH

TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

3 ) 35-1917625
ILESTONE CONTRACTORS, L.P.

UNIT PRICE

18000.

71.

300.

15.

225.

80.

160.

1350.

16.

20.

75.

850.

70.

730.

00000

00000

-30000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

AMOUN

18000.

2251410.

262119.

28050.

4500.

731250.

11200.

23200.

22140.

4352.

50000.

187010.

292500.

85000.

252000.

8760.

( 1 ) 35-0918397 IC 2 ) 31-4351261 |
RIETH RILEY CONSTRUCTION ISHELLY & SANDS INC |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI

______ 28.00000  83592.00]  20.00000  63280.00]  25.00000 79100
1.15000 5017.45I 1.25000 5453 75=
2.15000 14005 1oI 1.50000 9771.oo=
3.50000 6132.00I 1.40000 2452.80:
8000.00000 sooo.ool 5000.00000 sooo.ooi
68.00000 2156280.00I 68.35000 2167378.50:
1.25000 252037.50I 0.88000 177434.40}
320.00000 29920.00I 200.00000 18700.00:
20.00000 eooo.ool 10.46000 3138.00:
215.00000 698750.00I 299.00000 971750.00}
150.00000 21000.00I 150.00000 21000.00}
100.00000 14500.00I 14600000 2117o.oo=
1300.00000 21320.ool 1375.00000 22550.00}
15.00000 4080.00I 15.85000 4311.2o=
19.45000 48625.00I 18.50000 46250.00:
4.10000 153348.20I 8.00000 299216.00:
1.00000 3900.ool 70.00000 273000.00}
700.00000 7oooo.ool 450.00000 4sooo.oo=
69.85000 251460.00I 18.00000 64800.00:
1275.00000 15300.00I 625.00000 7soo.oo=
| |
| |

T

.00

.10

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER"S ESTIMATE: $ 5,800,000.00

CALL ORDER
LETTING DATE :

SET-ASIDE :

- 324
04/04/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

R -28961-B

: CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

65
BOONE

DATE :
PAGE :

04/11/07
324 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

0038 801-03290

CONSTRUCTION SIGN, C

0039 801-06204

QUANTITY
8.000 EACH

13000.000 LFT

TEMPORARY PAVEMENT MARKING, 5 IN.

0040 801-06208

13000.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

5 IN.
0041 801-06640

CONSTRUCTION SIGN, A

0042 801-06710
FLASHING ARROW SIGN
0043 801-06775
MAINTAINING TRAFFIC
0044 801-09133

88.000 EACH

150.000 DAY
LUMP

4.000 EACH

TEMPORARY CHANGEABLE MESSAGE SIGN

0045 805-05905
ATR STATION- 4 LANE
0046 808-03631

1.000 EACH

1188.000 LFT

LINE, EPOXY, SOLID, WHITE, 4 IN.

0047 808-03632

1188.000 LFT

LINE, EPOXY, SOLID, YELLOW, 4 IN.

0048 808-06702
LINE, THERMOPLASTIC,
IN.
0049 808-06703
LINE, THERMOPLASTIC,
0050 808-06705
LINE, THERMOPLASTIC,
0051 808-06706
LINE, THERMOPLASTIC,
IN.
0052 808-06716
LINE, REMOVE
0053 808-74811
LINE, EPOXY, BROKEN,
0054 808-75245
LINE, THERMOPLASTIC,
IN.
0055 808-75996

34103.000 LFT
BROKEN, WHITE, 5

128348.000 LFT
SOLID, WHITE, 4 IN
8723.000 LFT
SOLID, WHITE, 8 IN
984.000 LFT
SOLID, WHITE, 24

2673.000 LFT
297.000 LFT
WHITE, 5 IN.
128348.000 LFT
SOLID, YELLOW, 4

2032.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER,

REMOVE
SECTION TOTALS

CONTRACT TOTALS

3 ) 35-1917625

UNIT PRICE

120.

16.

300000.

4300.

10000.

2.

2.

00000

00000

00000

00000

00000

40000

40000

-35000

-30000

.90000

.00000

.50000

-00000

.30000

.00000

ILESTONE CONTRACTORS, L.P.

AMOUN

10560.
2400.
300000.
17200.
10000.
2851.
2851.

11936.

38504.
7850.

4920.

4009.
891.

38504.

8128.

5,884,262.

( 1 ) 35-0918397 | 2 ) 31-4351261 |

RIETH RILEY CONSTRUCTION ISHELLY & SANDS INC |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ e

205.00000 1640.00] 150.00000 1200.00]

| |

1.00000 13000.00] 0.25000 3250.00]

| |

1.10000 14300.00] 0.90000 11700.00]

I I

120.00000 10560.00] 125.00000 11000.00]

| |

21.00000 3150.00] 10.60000 1590.00]

| |

170000.00000 170000.00] 300000.00000 300000.00]

| |

6300.00000 25200.00] 3700.00000 14800.00]

| |

20000.00000 20000.00]  10400.00000 10400.00]

| |

1.26000 1496.88] 1.04000 1235.52]

| |

1.26000 1496.88]| 1.04000 1235.52]

| |

0.33000 11253.99] 0.38000 12959.14]

I I

0.25000 32087.00] 0.31000 39787.88]|

| |

1.29000 11252.67] 0.61000 5321.03]

| |

7.40000 7281.60] 3.67000 3611.28]

| |

| |

0.61000 1630.53] 0.57000 1523.61]

| |

1.31000 389.07] 1.29000 383.13]

| |

0.25000 32087.00] 0.31000 39787.88]

| |

| |

6.00000 12192.00] 2.29000 4653.28]

| |

| |

$ 5,391,300.00] $ 5,821,517.92|
____________________________ T S S

$ 5,391,300.00] $ 5,821,517.92]

5,884,262.

T

.00

.00

.00

00

00

00

00

00

20

20

05

40

70

00

50

00

40

00

55

55




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : ELKHART

PROJECT(S)

: 22800305

2280030

3,634,736.71
4,189,791.00
4,335,325.00

DATE : 04/11/07
PAGE : 430 -1

% OVER
LOW BID

100.0000%
115.2708%
119.2748%

CALL ORDER : 430 CONTRACT ID : RS-28413-A
LETTING DATE : 04/04/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/10/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1065659 BROOKS CONSTRUCTION COMPANY INC

2 35-0918397 RIETH RILEY CONSTRUCTION

3 35-1185040 NIBLOCK EXCAVATING INC

4 35-0997978 PHEND & BROWN INC

4,499,371.00

123.7881%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
430 -2

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-0918397 IC 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION INIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06899 2.000 EACH | 90.00000 180.00] 100.00000 200.00] 90.00000 180.00
RADIO I | |
0003 105-08520 1.000 EACH | 250.00000 250.00] 100.00000 100.00] 90.00000 90.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 7.000 MOS | 150.00000 1050.00] 100.00000 700.00] 4500000 315.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08523 14.000 MOS | 50.00000 700.00] 100.00000 1400.00] 22.50000 315.00
RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 690599.97000 690599.97] 151700.87000 151700.87] 216500.00000 216500.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 202-02271 8.000 EACH | 130.00000 1040.00] 155.00000 1240.00] 235.00000 1880.00
HEADWALL, REMOVE I I |
0012 202-02676 1000.000 TON | 6.20000 6200.00] 4.00000 4000.00] 5.50000 5500.00
TRANSPORTATION OF SALVAGEABLE MILLED I I |
MATERIAL I I |
0013 202-78515 LUMP | 1500.00000 1500.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0014 202-90277 21.000 EACH | 500.00000 10500.00] 250.00000 5250.00] 250.00000 5250.00
DETECTOR HOUSING, REMOVE I I |
0015 202-93741 13.000 EACH | 1250.00000 16250.00] 225.00000 2925.00] 250.00000 3250.00
GUARD RAIL END TREATMENT, REMOVE I | |
0016 203-02000 1597.000 CYS | 23.00000 36731.00] 15.00000 23955.00] 15.00000 23955.00
EXCAVATION, COMMON I I |
0017 203-91878 68.000 LFT | 65.00000 4420.00] 20.00000 1360.00] 8.00000 54400
LINEAR DITCH GRADING I | |
0018 207-08268 7116.000 SYS | 15.00000 106740.00] 13.00000 92508.00] 12.00000 85392.00
| | |

SUBGRADE TREATMENT, TYPE IV



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 430 -3

TABULATION OF BIDS

04/11/07

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-0918397 IC 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION INIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0019 301-07448 1719.000 TON | 0.01000 17.19] 24.00000 41256.00] 17.00000 29223.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0020 303-01180 6997.000 TON | 0.01000 69.97] 18.00000 125946.00] 11.50000 80465.50
COMPACTED AGGREGATE, NO. 53 | | |
0021 304-07491 1000.000 TON | 103.00000 103000.00] 80.00000 80000.00] 50.00000 50000.00
HMA PATCHING, TYPE C | | |
0022 304-07494 4388.000 TON | 53.00000 232564.00] 42 75000 187587.00] 55.00000 241340.00
WIDENING WITH HMA, TYPE C | | |
0023 306-08033 233100.000 SYS | 0.02000 4662.00] 0.40000 93240.00] 0.24000 55944 .00
MILLING, ASPHALT, 1 IN. | | |
0024 306-08034 1000.000 SYS | 22.50000 22500.00] 2.00000 2000.00] 2.50000 2500.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0025 306-08043 2240.000 sSYS | 22.50000 50400.00] 2.00000 4480.00] 3.00000 6720.00
MILLING, TRANSITION | | |
0026 306-08432 19700.000 SYS | 0.01000 197.00] 0.40000 7880.00] 0.05000 985.00
MILLING, APPROACH | | |
0027 401-06264 LUMP | 26500.00000 26500.00] 26700.00000 26700.00] 45000.00000 45000.00
PROFILOGRAPH, HMA | | |
0028 401-09046 6126.000 TON | 28.00000 171528.00] 47 .00000 287922.00] 41.00000 251166.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL | | |
0029 401-09047 10133.000 TON | 27.00000 273591.00] 41.25000 417986.25] 40.00000 405320.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 | | |
mm-PWL | | |
0030 401-09120 14325.000 TON | 29.00000 415425.00] 54.00000 773550.00] 55.00000 787875.00
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm-PWL | | |
0031 401-09126 23903.000 TON | 28.00000 669284.00] 41.25000 985998.75] 47.50000 1135392.50
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 | | |
mm-PWL | | |
0032 402-07452 85.000 TON | 120.00000 10200.00] 41.25000 3506.25] 61.00000 5185.00
HMA, TYPE C, WEDGE AND LEVEL | | |
0033 406-05520 127.000 TON | 310.00000 39370.00] 0.01000 1.27] 265.00000 33655.00
ASPHALT FOR TACK COAT | | |
0034 507-07479 1506.000 TON | 65.00000 97890.00] 57.00000 85842.00] 65.00000 97890.00
HVMA PARTIAL DEPTH PATCH | | |
0035 601-01700 4.000 EACH | 4100.00000 16400.00] 2125.00000 8500.00] 1600.00000 6400.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0037 601-94689 9.000 EACH | 5100.00000 45900.00] 2600.00000 23400.00] 2600.00000 23400.00
I I |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
430 -4

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 l 2 ) 35-0918397 | 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION INIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 612-04315 10.000 TON | 1726.00000 17260.00] 1726.00000 17260.00] 172600000 17260.00
ASPHALT MATERIAL FOR UNDERSEAL I I |
0040 612-05081 1.000 EACH | 4400.00000 4400.00]| 4400.00000 4400.00] 4400.00000 4400.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0041 612-60410 200.000 EACH | 10.50000 2100.00] 10.50000 2100.00] 10.50000 2100.00
DRILLED HOLE FOR UNDERSEAL I I |
0042 615-06520 16.000 EACH | 450.00000 7200.00] 350.00000 5600.00] 450.00000 7200.00
MONUMENT, RE-ESTABLISH I | |
0043 621-06575 70.000 SYS | 33.15000 2320.50] 25.00000 1750.00] 33.15000 2320.50
SODDING, NURSERY I I |
0044 715-46000 8.000 EACH | 305.00000 2440.00] 380.00000 3040.00] 300.00000 2400.00
PIPE END SECTION, 12 IN. I | |
0045 720-44000 1.000 EACH | 820.00000 820.00] 275.00000 275.00] 250.00000 250.00
CASTING, ADJUST TO GRADE I I |
0046 801-06203 200000.000 LFT | 0.10000 20000.00] 0.10000 20000.00] 0.10000 20000.00
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0047 801-06207 5000.000 LFT | 0.58000 2900.00] 0.68000 3400.00] 1.13000 5650.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0048 801-06640 46.000 EACH | 131.00000 6026.00] 131.00000 6026.00] 131.00000 6026 .00
CONSTRUCTION SIGN, A I | |
0049 801-06775 LUMP | 321950.18000 321950.18] 100000.00000 100000.00] 201000.00000 201000.00
MAINTAINING TRAFFIC I I |
0050 801-92448 480.000 DAY | 8.50000 4080.00]| 2.00000 960.00] 25.00000 12000.00
CONSTRUCTION SIGNS, MOBILE I | |
0051 801-94295 4.000 EACH | 280.00000 1120.00] 280.00000 1120.00] 280.00000 1120.00
SIGNAL HEAD, RELOCATE I I |
0052 802-76025 15.000 SFT | 18.50000 277.50] 18.50000 277.50] 18.50000 277.50
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0053 805-01842 9.000 EACH | 800.00000 7200.00] 800.00000 7200.00] 800.00000 7200.00
HANDHOLE, SIGNAL I I |
0054 805-02087 LUMP | 1250.00000 1250.00] 250.00000 250.00] 250.00000 250.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0055 805-06592 1540.000 LFT | 18.00000 27720.00] 18.00000 27720.00] 18.00000 27720.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0056 805-78470 9505.000 LFT | 0.20000 1901.00] 0.20000 1901.00] 0.20000 1901.00
| | |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 430 -5

TABULATION OF BIDS

04/11/07

PAVEMENT MESSAGE MARKINGS,

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-0918397 IC 3 ) 35-1185040
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION INIBLOCK EXCAVATING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 805-78510 2030.000 LFT | 1.50000 3045.00] 1.50000 3045.00] 1.50000 3045.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0058 805-78785 27.000 EACH | 590.00000 15930.00] 590.00000 15930.00] 590.00000 15930.00
SIGNAL DETECTOR HOUSING I I |
0059 805-78795 3344.000 LFT | 7.50000 25080.00] 7.50000 25080.00] 7.50000 25080.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0060 805-79020 LUMP | 8000.00000 8000.00]| 3000.00000 3000.00] 3000.00000 3000.00
TRAFFIC SIGNAL INSTALLATION I I |
0061 805-92504 7.000 EACH | 295.00000 2065.00] 295.00000 2065.00] 295.00000 2065.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0062 808-04723 144.000 LFT | 3.00000 432.00] 3.06000 440 _64] 3.00000 432.00
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 | I |
IN. | | |
0063 808-06701 3400.000 LFT | 0.28000 952.00] 0.29000 986.00] 0.28000 952.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0064 808-75205 87350.000 LFT | 0.28000 24458.00] 0.29000 25331.50] 0.28000 2445800
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0065 808-75240 6800.000 LFT | 0.28000 1904.00] 0.29000 1972.00] 0.28000 1904.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0066 808-75245 33000.000 LFT | 0.28000 9240.00] 0.29000 9570.00] 0.28000 9240.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0067 808-75274 10100.000 LFT | 1.00000 10100.00] 1.02000 10302.00] 1.00000 10100.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 8 IN. | I |
0068 808-75278 1400.000 LFT | 2.00000 2800.00] 2.04000 2856.00]| 2.00000 2800.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0069 808-75297 510.000 LFT | 3.75000 1912.50] 3.82000 1948_20] 3.75000 1912.50
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0070 808-75320 53.000 EACH | 60.00000 3180.00] 61.14000 3240.42] 60.00000 3180.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0071 808-75325 49.000 EACH | 87.00000 4263.00] 88.65000 4343 .85] 87.00000 4263.00
| | |
| | |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,360,000.00

CALL ORDER : 430 CONTRACT ID : RS-28413-A
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

COUNTIES :

ROUTE :

20
ELKHART

DATE :
PAGE :

430 -6

04/11/07

( 1 ) 35-1065659
B

IC
ROOKS CONSTRUCTION COMPANY  |R
I

LINE NO /7 ITEM CODE / ALT

2 ) 35-0918397

IETH RILEY CONSTRUCTION

3 ) 35-1185040

UNIT PRICE

5.50000

14.80000
450.00000
2195.00000
50.00000

$

IBLOCK EXCAVATING INC

AMOUNT

6187.

16650.
1800.
15365.
265750.

4,335,325.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0072 808-75996 1125.000 EACH | 3.55000 3993.75] 5.50000 6187.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0073 808-75998 1125.000 EACH | 14.80000 16650.00] 14.80000 16650.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0074 615-06520 4.000 EACH | 450.00000 1800.00] 350.00000 1400.00]
MONUMENT, RE-ESTABLISH I I |
0075 105-07039 7.000 MOS | 1750 .00000 12250.00] 1700.00000 11900.00]
FIELD OFFICE, B | | |
0076 610-07486 5315.000 TON | 0.01000 53.15| 75.00000 398625.00]
HMA FOR APPROACHES, TYPE A I I |
SECTION TOTALS I $ 3,634,736.71] $ 4,189,791.00]
------------------------------------------ A
CONTRACT TOTALS I $ 3,634,736.71] $ 4,189,791.00]

4,335,325.

50

00

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 430 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-0997978 1C ) 1C )
|PHEND & BROWN INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06899 2.000 EACH | 280.00000 560.00] |
RADIO I I |
0003 105-08520 1.000 EACH | 280.00000 280.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 7.000 MOS | 67.00000 469.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08523 14.000 MOS | 50.00000 700.00] |
RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0007 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP | 225000.00000 225000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0011 202-02271 8.000 EACH | 475.00000 3800.00] |
HEADWALL, REMOVE I I |
0012 202-02676 1000.000 TON | 4.70000 4700.00] |
TRANSPORTATION OF SALVAGEABLE MILLED I | |
MATERIAL I I |
0013 202-78515 LUMP | 500.00000 500.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0014 202-90277 21.000 EACH | 250.00000 5250.00] |
DETECTOR HOUSING, REMOVE I I |
0015 202-93741 13.000 EACH | 250.00000 3250.00] |
GUARD RAIL END TREATMENT, REMOVE I I |
0016 203-02000 1597.000 CYS | 18.00000 28746.00] |
EXCAVATION, COMMON I I |
0017 203-91878 68.000 LFT | 20.00000 1360.00] |
LINEAR DITCH GRADING I I |
0018 207-08268 7116.000 SYS | 12.00000 85392.00] |
| | |

SUBGRADE TREATMENT, TYPE 1V



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 430 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
| 4 ) 35-0997978 1( ) | )
|PHEND & BROWN INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0019 301-07448 1719.000 TON | 24.00000 41256.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0020 303-01180 6997.000 TON | 21.00000 146937.00] |
COMPACTED AGGREGATE, NO. 53 | | |
0021 304-07491 1000.000 TON | 100.00000 100000.00] |
HMA PATCHING, TYPE C | | |
0022 304-07494 4388.000 TON | 48.00000 210624.00] |
WIDENING WITH HMA, TYPE C | | |
0023 306-08033 233100.000 SYS | 0.40000 93240.00] |
MILLING, ASPHALT, 1 IN. | | |
0024 306-08034 1000.000 SYS | 2.00000 2000.00] |
MILLING, ASPHALT, 1 1/2 IN. | | |
0025 306-08043 2240.000 sSYS | 2.00000 4480.00] |
MILLING, TRANSITION | | |
0026 306-08432 19700.000 SYS | 0.50000 9850.00] |
MILLING, APPROACH | | |
0027 401-06264 LUMP | 13500.00000 13500.00] |
PROFILOGRAPH, HMA | | |
0028 401-09046 6126.000 TON | 49.00000 300174.00] |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm-PWL | | |
0029 401-09047 10133.000 TON | 42.00000 425586.00] |
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 | | |
mm-PWL | | |
0030 401-09120 14325.000 TON | 55.00000 787875.00] |
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm-PWL | | |
0031 401-09126 23903.000 TON | 43.00000 1027829.00] |
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 | | |
mm-PWL | | |
0032 402-07452 85.000 TON | 100.00000 8500.00] |
HMA, TYPE C, WEDGE AND LEVEL | | |
0033 406-05520 127.000 TON | 10.00000 1270.00] |
ASPHALT FOR TACK COAT | | |
0034 507-07479 1506.000 TON | 100.00000 150600.00] |
HVMA PARTIAL DEPTH PATCH | | |
0035 601-01700 4.000 EACH | 1600.00000 6400.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0037 601-94689 9.000 EACH | 3500.00000 31500.00] |
I I |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 430 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-0997978 l ) | )
|PHEND & BROWN INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 612-04315 10.000 TON | 1726.00000 17260.00] |
ASPHALT MATERIAL FOR UNDERSEAL I I |
0040 612-05081 1.000 EACH | 4400.00000 4400.00]| |
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0041 612-60410 200.000 EACH | 10.50000 2100.00] |
DRILLED HOLE FOR UNDERSEAL I I |
0042 615-06520 16.000 EACH | 525.00000 8400.00] |
MONUMENT, RE-ESTABLISH I | |
0043 621-06575 70.000 SYS | 33.15000 2320.50] |
SODDING, NURSERY I I |
0044 715-46000 8.000 EACH | 450.00000 3600.00] |
PIPE END SECTION, 12 IN. I | |
0045 720-44000 1.000 EACH | 900.00000 900.00] |
CASTING, ADJUST TO GRADE I I |
0046 801-06203 200000.000 LFT | 0.10000 20000.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0047 801-06207 5000.000 LFT | 1.30000 6500.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0048 801-06640 46.000 EACH | 131.00000 6026.00] |
CONSTRUCTION SIGN, A I | |
0049 801-06775 LUMP | 187000.00000 187000.00]| |
MAINTAINING TRAFFIC I I |
0050 801-92448 480.000 DAY | 2.00000 960.00] |
CONSTRUCTION SIGNS, MOBILE I | |
0051 801-94295 4.000 EACH | 280.00000 1120.00] |
SIGNAL HEAD, RELOCATE I I |
0052 802-76025 15.000 SFT | 18.50000 277.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0053 805-01842 9.000 EACH | 800.00000 7200.00] |
HANDHOLE, SIGNAL I I |
0054 805-02087 LUMP | 250.00000 250.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0055 805-06592 1540.000 LFT | 18.00000 27720.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0056 805-78470 9505.000 LFT | 0.20000 1901.00] |
| | |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 430 -10
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-0997978 1C ) 1C )
|PHEND & BROWN INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 805-78510 2030.000 LFT | 1.50000 3045.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0058 805-78785 27.000 EACH | 590.00000 15930.00] |
SIGNAL DETECTOR HOUSING I I |
0059 805-78795 3344.000 LFT | 7.50000 25080.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0060 805-79020 LUMP | 3000.00000 3000.00] |
TRAFFIC SIGNAL INSTALLATION I I |
0061 805-92504 7.000 EACH | 295.00000 2065.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0062 808-04723 144.000 LFT | 3.00000 432.00] |
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 | I |
IN. | | |
0063 808-06701 3400.000 LFT | 0.28000 952.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0064 808-75205 87350.000 LFT | 0.28000 24458.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0065 808-75240 6800.000 LFT | 0.28000 1904.00] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0066 808-75245 33000.000 LFT | 0.28000 9240.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0067 808-75274 10100.000 LFT | 1.00000 10100.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 8 IN. | I |
0068 808-75278 1400.000 LFT | 2.00000 2800.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0069 808-75297 510.000 LFT | 3.75000 1912.50] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0070 808-75320 53.000 EACH | 60.00000 3180.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0071 808-75325 49.000 EACH | 87.00000 4263.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 430 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 6,360,000.00 ROUTE : 20
CALL ORDER  : 430 CONTRACT ID : RS-28413-A COUNTIES : ELKHART
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-0997978 1C ) 1C )
|PHEND & BROWN INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0072 808-75996 1125.000 EACH | 4.70000 5287.50] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0073 808-75998 1125.000 EACH | 17.00000 19125.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0074 615-06520 4.000 EACH | 525.00000 2100.00] |
MONUMENT, RE-ESTABLISH I I |
0075 105-07039 7.000 MOS | 2200.00000 15400.00] |
FIELD OFFICE, B I | |
0076 610-07486 5315.000 TON | 62.00000 329530.00] |
HMA FOR APPROACHES, TYPE A I I |
SECTION TOTALS I $ 4,499,371.00] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 4,499,371.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 470 -1
VENDOR RANKING
CALL ORDER : 470 CONTRACT ID : RS-29254-A COUNTIES : GRANT
LETTING DATE : 04/04/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 09/21/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 06003295
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,939,342.26 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 3,205,862.30 109.0673%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 470 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,300,000.00 ROUTE : SR 9
CALL ORDER : 470 CONTRACT ID : RS-29254-A COUNTIES : GRANT
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  12000.00000 12000.00]  25000.00000 25000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 1740.00000 10440.00] 158583000 9514.98|
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 150.00000 300.00] 79.97000 159.94]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 147 .00000 1764.00] 35.99000 431._88]|
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 146900.00000 146900.00] 160293.00000 160293.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP |  29300.00000 29300.00]  32058.62000 32058.62|
CLEARING RIGHT OF WAY I I |
0011 202-02241 410.000 LFT | 2.00000 820.00] 2.00000 820.00]
GUARDRAIL, REMOVE I I |
0012 202-93741 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0013 203-02000 745.000 CYS | 48.00000 35760.00] 2420000 18029.00]
EXCAVATION, COMMON I I |
0014 205-03371 50.000 CYS | 38.00000 1900.00] 13.00000 650.00]
SEDIMENT, REMOVE I I |
0015 205-06932 120.000 LFT | 5.00000 600.00] 12.55000 1506.00]
TEMPORARY CHECK DAM, STRAW BALES I I |
0016 205-06937 900.000 LFT | 1.00000 900.00] 1.75000 1575.00]
TEMPORARY SILT FENCE I I |
0017 207-08263 1100.000 SYS | 50.00000 55000.00] 26.68000 29348.00]
| | |

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 470 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,300,000.00 ROUTE : SR 9
CALL ORDER  : 470 CONTRACT ID : RS-29254-A COUNTIES : GRANT
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 211-07454 5.000 CYS | 26.69000 133.45] 7.26000 36.30]
STRUCTURE BACKFILL I I |
0019 301-07448 2130.000 TON | 11.00000 23430.00] 37.19000 79214 _70]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 303-01180 600.000 TON | 11.00000 6600.00] 10.00000 6000.00]
COMPACTED AGGREGATE, NO. 53 I I |
0021 303-07449 2720.000 TON | 20.00000 54400.00] 22.00000 59840.00]
COMPACTED AGGREGATE, NO. 73 I I |
0022 304-07489 220.000 TON | 100.00000 22000.00] 70.00000 15400.00]
HMA PATCHING, TYPE A I I |
0023 304-07490 4200.000 TON | 70.00000 294000.00]| 58.00000 243600.00]
HMA PATCHING, TYPE B I I |
0024 306-08034 157850.000 SYS | 0.20000 31570.00] 0.48000 75768.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0025 306-08042 18950.000 SYS | 0.20000 3790.00] 0.45000 8527.50]
MILLING, SCARIFICATION/PROFILE I I |
0026 306-08043 1540.000 SYS | 0.01000 15.40] 0.01000 15.40]
MILLING, TRANSITION I I |
0027 306-08432 8800.000 SYS | 0.01000 88.00] 0.01000 88.00]
MILLING, APPROACH I I |
0028 401-06264 LUMP | 8000.00000 8000.00]  25000.00000 25000.00]
PROFILOGRAPH, HMA I | |
0029 401-07321 13100.000 TON | 4700000 615700.00]| 4400000 576400.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0030 401-07338 3200.000 TON | 30.00000 96000.00] 4400000 140800.00]|
QC/QA-HMA, 1, 64, SURFACE, 12.5 mm I | |
0031 401-07390 25850.000 TON | 34.00000 878900.00] 39.00000 1008150.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0032 402-07432 100.000 TON | 50.00000 5000.00] 51.00000 5100.00]
HMA SURFACE, TYPE A I | |
0033 402-07440 295.000 TON | 40.00000 11800.00] 4200000 12390.00]
HMA BASE, TYPE A I I |
0034 402-07441 640.000 TON | 40.00000 25600.00] 41.00000 26240.00]
HMA BASE, TYPE B I | |
0035 406-05520 90.000 TON | 100.00000 9000.00] 10.00000 900.00]
ASPHALT FOR TACK COAT I I |
0036 601-06854 2.000 EACH | 2400.00000 4800.00] 2400.00000 4800.00]
GUARDRAIL, W-BEAM, NESTED I | |
0037 601-94689 4.000 EACH | 2600.00000 10400.00] 2600.00000 10400.00]
| | |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION : 04/11/07
1 470 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,300,000.00 ROUTE : SR 9
CALL ORDER  : 470 CONTRACT ID : RS-29254-A COUNTIES : GRANT
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 601-99105 925.000 LFT | 16.00000 14800.00] 16.00000 14800.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0039 610-07486 2800.000 TON | 85.00000 238000.00]| 66.00000 184800.00]|
HMA FOR APPROACHES, TYPE A I I |
0040 611-06497 5.000 EACH | 160.00000 800.00] 160.00000 800.00]
MAILBOX ASSEMBLY, SINGLE I I |
0041 611-06498 1.000 EACH | 190.00000 190.00] 190.00000 190.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0042 612-04315 155.000 TON | 1158.00000 179490.00] 1158.00000 179490.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0043 612-60410 2550.000 EACH | 10.30000 26265.00] 10.30000 26265.00]
DRILLED HOLE FOR UNDERSEAL I I |
0044 616-02320 20.000 SYS | 1.60000 32.00] 10.60000 212.00]
GEOTEXTILES I I |
0045 616-06451 20.000 TON | 41.43000 828.60] 39.00000 780.00]
RIPRAP, UNIFORM I I |
0046 715-05596 3.000 LFT | 240.93000 722.79] 127.00000 381.00]
PIPE EXTENSION, CIRCULAR, 18 IN. I I |
0047 715-46010 1.000 EACH | 345.97000 345.97] 355.00000 355.00]
PIPE END SECTION, 18 IN. I I |
0048 801-01506 2.000 EACH | 250.00000 500.00] 140.00000 280.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, I | |
WORD (RXR) I I |
0049 801-06203 13400.000 LFT | 0.25000 3350.00] 0.18000 2412.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0050 801-06207 6700.000 LFT | 1.05000 7035.00] 0.75000 5025.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0051 801-06213 1.000 EACH | 300.00000 300.00] 175.00000 175.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (RXR) I I |
0052 801-06216 135.000 LFT | 3.00000 405.00] 4.00000 540.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I | |
0053 801-06218 80.000 LFT | 7.09000 567.20] 4.50000 360.00]
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0054 801-06640 50.000 EACH | 100.00000 5000.00] 160.00000 8000.00]
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 470 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,300,000.00 ROUTE : SR 9
CALL ORDER  : 470 CONTRACT ID : RS-29254-A COUNTIES : GRANT
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 801-06775 LUMP |  18000.00000 18000.00] 159577.13000 159577.13]
MAINTAINING TRAFFIC I I |
0056 801-92448 1000.000 DAY | 3.00000 3000.00] 0.01000 10.00]
CONSTRUCTION SIGNS, MOBILE I I |
0057 802-05704 40.000 LFT | 21.00000 840.00] 21.00000 840.00]
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I I |
0058 802-05705 20.000 LFT | 20.00000 400.00] 20.00000 400.00]
SIGN POST, SQUARE, 2, UNREINFORCED I | |
ANCHOR BASE I I |
0059 802-07060 5.000 EACH | 100.00000 500.00] 100.00000 500.00]
SIGN, SHEET, RELOCATE I I |
0060 808-04298 1.000 EACH | 1000.00000 1000.00] 450.00000 450.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I I |
0061 808-06713 103105.000 LFT | 0.12000 12372.60] 0.12000 12372.60]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0062 808-75240 10258.000 LFT | 0.28000 2872.24] 0.28000 2872.24]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. I | |
0063 808-75245 32792.000 LFT | 0.28000 9181.76] 0.28000 9181.76]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0064 808-75297 135.000 LFT | 6.35000 857.25] 6.35000 857.25]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0065 808-75320 1.000 EACH | 80.00000 80.00] 80.00000 80.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0066 808-75996 920.000 EACH | 1.00000 920.00] 2.20000 2024.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0067 808-75998 920.000 EACH | 14.10000 12972.00] 14.10000 12972.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 2,939,342.26] $ 3,205,862.30] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 2,939,342.26] $ 3,205,862.30] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : JOHNSON

PROJECT(S)

- 05001165

193,760.00
194,000.00
231,300.00

DATE : 04/11/07
PAGE : 520 -1

% OVER
LOW BID

100.0000%
100.1239%
119.3745%

CALL ORDER : 520 CONTRACT ID : B -28171-A
LETTING DATE : 04/04/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/31/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-2019240 CENTRAL PAINTING, INC.

2 36-2726271 DAGLAS, A.G. PAINTING CO

3 35-1602596 ICARUS INDUSTRIAL PAINTING

4  35-1841931 VENUS PAINTING COMPANY

267,920.00

138.2742%



ENGINEER"S ESTIMATE: $ 205,000.00

CALL ORDER : 520

LETTING DATE : 04/04/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28171-A

: SEYMOUR DISTRICT

ROUTE :

COUNTIES : JOHNSON

1-65

DATE :
PAGE :

04/11/07
520 -2

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE PAINTING

0001 105-07038 6.000

FIELD OFFICE, A
0002 110-01001

MOBILIZATION AND DEMOBILIZATION
0003 619-05926

ENVIRONMENTAL CONTROL , Str # 1
0004 619-05926

ENVIRONMENTAL CONTROL , Str # 2
0005 619-51859

PAINT STEEL BRIDGE , Str # 1
0006 619-51859

PAINT STEEL BRIDGE , Str # 2
0007 801-06775

MAINTAINING TRAFFIC
0009 619-61000

CLEAN STEEL BRIDGE , Str # 1
0010 619-61000

CLEAN STEEL BRIDGE , Str # 2
0011 709-51821

SURFACE SEAL , Str # 1
0012 709-51821

SURFACE SEAL , Str # 2

0013 801-06640 12.000
CONSTRUCTION SIGN, A

0014 801-06710 60.000
FLASHING ARROW SIGN

0015 801-09133 2.000

TEMPORARY CHANGEABLE MESSAGE SIGN
SECTION TOTALS

CONTRACT TOTALS

MOS

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

EACH

DAY

EACH

|
|
|
I
+

— o ———— ——— ——— ——— ——— ——— ——— ——— ——— — —

( 1 ) 35-2019240 |
CENTRAL PAINTING, INC. |
|

UNIT PR

500.

8000.

500.

500.

25000.

25000.

1000.

60500.

60500.

500.

500.

155.

15.

3000.

ICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

( 2 ) 36-2726271 |
DAGLAS, A.G. PAINTING CO |

AMOUNT| UNIT PRICE AMOUNT:
3ooo.ool 1000.00000 eooo.ooi
sooo.ool 8000.00000 sooo.ooi
soo.ool 2000.00000 zooo.ooi
soo.ool 2000.00000 2ooo.oo=
zsooo.ool 31000.00000 31000.00}
2sooo.ool 31000.00000 31000.00:
1ooo.ool 2000.00000 zooo.ooi
eosoo.ool 50000.00000 soooo.ooi
eosoo.ool 50000 .00000 soooo.ooi
5oo.ooI 1000.00000 1ooo.oo=
5oo.ooI 1000.00000 1ooo.oo=
1860.00I 200.00000 24oo.oo=
9oo.ooI 50.00000 3000 ooI
eooo.ool 2300.00000 4600 ooI
193,760 ooI $ 194,000 ooI
193,760.00] $ 194,000.00]

CARUS

3 ) 35-1602596
INDUSTRIAL PAINTING

UNIT PRICE
____________________________ B S

2500.

10000.

500.

500.

16000.

16000.

1000.

80000.

80000.

500.

500.

200.

15.

4000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

15000.

10000.

500.

500.

16000.

16000.

1000.

80000.

80000.

500.

500.

2400.

T

00

00

00

00

00

00

00

00

00

00

00

00

.00

.00

.00

.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 520 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  205,000.00 ROUTE : 1-65
CALL ORDER  : 520 CONTRACT ID : B -28171-A COUNTIES : JOHNSON
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1841931 1C ) 1C )
[VENUS PAINTING COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-07038 6.000 MOS | 1000.00000 6000.00] |
FIELD OFFICE, A I I |
0002 110-01001 LUMP |  18000.00000 18000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0003 619-05926 LUMP | 600.00000 600.00]| |
ENVIRONMENTAL CONTROL , Str # 1 I I |
0004 619-05926 LUMP | 600.00000 600.00] |
ENVIRONMENTAL CONTROL , Str # 2 I I |
0005 619-51859 LUMP |  20000.00000 20000.00] |
PAINT STEEL BRIDGE , Str # 1 I I |
0006 619-51859 LUMP |  20000.00000 20000.00] |
PAINT STEEL BRIDGE , Str # 2 I I |
0007 801-06775 LUMP | 3000.00000 3000.00] |
MAINTAINING TRAFFIC I I |
0009 619-61000 LUMP |  95000.00000 95000.00] |
CLEAN STEEL BRIDGE , Str # 1 I I |
0010 619-61000 LUMP |  95000.00000 95000.00] |
CLEAN STEEL BRIDGE , Str # 2 I I |
0011 709-51821 LUMP | 600.00000 600.00] |
SURFACE SEAL , Str # 1 I | |
0012 709-51821 LUMP | 600.00000 600.00] |
SURFACE SEAL , Str # 2 I I |
0013 801-06640 12.000 EACH | 60.00000 720.00] |
CONSTRUCTION SIGN, A I | |
0014 801-06710 60.000 DAY | 30.00000 1800.00] |
FLASHING ARROW SIGN I I |
0015 801-09133 2.000 EACH | 3000.00000 6000.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
SECTION TOTALS I $ 267,920.00] $ | $
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 267,920.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : LAPORTE

PROJECT(S)

: 094100A

197,244.00
247,000.00
262,693.00

DATE : 04/11/07
PAGE : 534 -1

% OVER
LOW BID

100.0000%
125.2256%
133.1817%

CALL ORDER : 534 CONTRACT ID : B -28732-B
LETTING DATE : 04/04/07 10:00 AM DISTRICT 64
CONTRACT TIME : 09/27/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1841931 VENUS PAINTING COMPANY

2 35-1602596 ICARUS INDUSTRIAL PAINTING

3 35-2019240 CENTRAL PAINTING, INC.

4  36-2726271 DAGLAS, A.G. PAINTING CO

276,003.00

139.9297%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
534 -2

ENGINEER"S ESTIMATE: $  256,000.00 ROUTE : 94
CALL ORDER : 534 CONTRACT ID : B -28732-B COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1841931 IC 2 ) 35-1602596 | 3 ) 35-2019240
[VENUS PAINTING COMPANY [ ICARUS INDUSTRIAL PAINTING  |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE PAINTING
| | |
0001 105-06845 LUMP | 1.00000 1.00] 1.00000 1.00] 500.00000 500.00
CONSTRUCTION ENGINEERING I | |
0002 105-08520 2.000 EACH | 100.00000 200.00] 250.00000 500.00] 300.00000 600.00
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 4.000 MOS | 60.00000 240.00] 200.00000 800.00] 200.00000 800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP |  16000.00000 16000.00]  12000.00000 12000.00]  10000.00000 10000.00
MOBILIZATION AND DEMOBILIZATION STR. #1 | I |
0008 619-05926 LUMP | 600.00000 600.00] 500.00000 500.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL STR. #1 | | |
0009 619-51859 LUMP |  20000.00000 20000.00]  20000.00000 20000.00]  40000.00000 40000.00
PAINT STEEL BRIDGE STR. #1 I I |
0010 619-61000 LUMP | 135000.00000 135000.00| 120831 .00000 120831.00] 120000.00000 120000.00
CLEAN STEEL BRIDGE STR. #1 I I |
0011 709-51821 LUMP | 600.00000 600.00] 500.00000 500.00] 1000.00000 1000.00
SURFACE SEAL STR. #1 I I |
0012 801-01093 12.000 EACH | 100.00000 1200.00] 425.00000 5100.00] 375.00000 4500.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0013 801-06207 45000.000 LFT | 0.10000 4500.00] 0.93000 41850.00] 0.93000 41850.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0014 801-06640 50.000 EACH | 50.00000 2500.00] 90.00000 4500.00] 68.00000 3400.00
CONSTRUCTION SIGN, A I I |
0015 801-06710 240.000 DAY | 10.00000 2400.00] 11.00000 2640.00]| 11.00000 2640.00
FLASHING ARROW SIGN I I |
0016 801-06775 LUMP |  10000.00000 10000.00]  33775.00000 33775.00]  34000.00000 34000.00
| | |

MAINTAINING TRAFFIC STR. #1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 534 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 256,000.00 ROUTE : 94
CALL ORDER : 534 CONTRACT ID : B -28732-B COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

( 1 ) 35-1841931
vV

IC 2 ) 35-1602596
ENUS PAINTING COMPANY I
|

IC 3 ) 35-2019240
CARUS INDUSTRIAL PAINTING |C
|

ENTRAL PAINTING, INC.
LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
______________________________________________________________________ e
TEMPORARY CHANGEABLE MESSAGE SIGN | |
SECTION TOTALS $ 197,244.00] $ 247,000.00] $ 262,693.00
______________________________________________________________________ e

I
I
I
|
+
0017 801-09133 2.000 EACH | 2000.00000 4000.00] 2000.00000 4000.00] 1200.00000 2400.00
I
|
+
I

CONTRACT TOTALS

$ 197,244.00] $ 247,000.00] $ 262,693.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 534 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  256,000.00 ROUTE : 94
CALL ORDER : 534 CONTRACT ID : B -28732-B COUNTIES : LAPORTE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2726271 1C ) 1C )
IDAGLAS, A.G. PAINTING CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-06845 LUMP |  17000.00000 17000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-08520 2.000 EACH | 100.00000 200.00] |
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 4.000 MOS | 100.00000 400.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  13000.00000 13000.00] |
MOBILIZATION AND DEMOBILIZATION STR. #1 | I |
0008 619-05926 LUMP | 3000.00000 3000.00] |
ENVIRONMENTAL CONTROL STR. #1 I I |
0009 619-51859 LUMP |  35000.00000 35000.00] |
PAINT STEEL BRIDGE STR. #1 I | |
0010 619-61000 LUMP | 120000.00000 120000.00]| |
CLEAN STEEL BRIDGE STR. #1 I I |
0011 709-51821 LUMP | 2000.00000 2000.00] |
SURFACE SEAL STR. #1 I | |
0012 801-01093 12.000 EACH | 600.00000 7200.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0013 801-06207 45000.000 LFT | 1.00000 45000.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0014 801-06640 50.000 EACH | 200.00000 10000.00] |
CONSTRUCTION SIGN, A I | |
0015 801-06710 240.000 DAY | 30.00000 7200.00] |
FLASHING ARROW SIGN I I |
0016 801-06775 LUMP |  10000.00000 10000.00] |
MAINTAINING TRAFFIC STR. #1 I | |
0017 801-09133 2.000 EACH | 3000.00000 6000.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $ 276,003.00] $ | $
------------------------------------------ A e
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 588 -1
VENDOR RANKING

CALL ORDER - 588 CONTRACT ID : M -29230-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/14/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 06006915
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1636776 LINKEL COMPANY $ 149,353.00 100.0000%

2 34-0176110 DAVEY TREE EXPERT $ 156,954.00 105.0893%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 588 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 163,200.00 ROUTE :
CALL ORDER : 588 CONTRACT ID : M -29230-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
1 C 1 ) 35-1636776 1C 2 ) 34-0176110 1C )
JLINKEL COMPANY |DAVEY TREE EXPERT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 Various Locations in the Greenfield District
| | |
0001 105-08520 2.000 EACH | 100.00000 200.00] 185.00000 370.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 24.000 MOS | 100.00000 2400.00] 138.00000 3312.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-07025 1.000 EACH | 10000.00000 10000.00] 7162 .00000 7162.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 202-02250 10.000 EACH | 500.00000 5000.00] 451.00000 4510.00]
TREE, 10 IN., REMOVE | | |
0008 202-02250 1.000 EACH | 2500.00000 2500.00] 812.00000 812.00]
TREE, 10 IN., REMOVE EMERGENCY REMOVAL | | |
0009 202-02255 24.000 EACH | 600.00000 14400.00] 695.00000 16680.00]
TREE, 18 IN., REMOVE | | |
0010 202-02255 1.000 EACH | 3000.00000 3000.00] 1308.00000 1308.00]
TREE, 18 IN., REMOVE EMERGENCY REMOVAL | | |
0011 202-02260 35.000 EACH | 750.00000 26250.00] 1218.00000 42630.00]
TREE, 30 IN., REMOVE | | |
0012 202-02260 1.000 EACH | 3500.00000 3500.00] 1804 .00000 1804 .00]
TREE, 30 IN., REMOVE EMERGENCY REMOVAL | | |
0013 202-02265 24.000 EACH | 1000.00000 24000.00] 1624 .00000 38976.00]
TREE, 48 IN., REMOVE | | |
0014 202-02265 1.000 EACH | 4000.00000 4000.00] 2706.00000 2706.00]
TREE, 48 IN., REMOVE EMERGENCY REMOVAL | | |
0015 202-02270 4.000 EACH | 2500.00000 10000.00] 2165.00000 8660.00]
TREE, 60 IN., REMOVE | | |
0016 202-02270 1.000 EACH | 4500.00000 4500.00] 3247.00000 3247.00]
TREE, 60 IN., REMOVE EMERGENCY REMOVAL | | |
0017 202-91922 102.000 EACH | 150.00000 15300.00] 181.00000 18462.00]
| | |

STUMP, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 588 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  163,200.00 ROUTE :
CALL ORDER : 588 CONTRACT ID : M -29230-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1636776 IC 2 ) 34-0176110 1C )
ILINKEL COMPANY IDAVEY TREE EXPERT |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06640 4.000 EACH | 200.00000 800.00] 100.00000 400.00]
CONSTRUCTION SIGN, A I I |
0019 801-06710 50.000 DAY | 50.00000 2500.00] 10.00000 500.00]
FLASHING ARROW SIGN I I |
0020 801-06775 LUMP |  21000.00000 21000.00] 5412.00000 5412.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS | $ 149,353.00]| $ 156,954 .00 $
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 149,353.00] $ 156,954.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 590 -1
VENDOR RANKING

CALL ORDER : 590 CONTRACT ID : M -29231-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600693
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1643252 C-TECH CORPORATION, INC. $ 394,753.00 100.0000%

2 35-0821499 JAMES H DREW CORPORATION $ 449,008.00 113.7440%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 590 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 505,500.00 ROUTE :
CALL ORDER : 590 CONTRACT ID : M -29231-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

GUARDRAIL ATTENUATING TERMINAL, NOSE
ASSEMBLY, MKN

IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
|C-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-06904 1.000 EACH | 200.00000 200.00] 120.00000 120.00]
PHONE (SUPERV 1SOR) I | |
0002 105-06906 12.000 MOS | 125.00000 1500.00] 175.00000 2100.00]
CELLULAR SERVICE(SUPERVISOR) I I |
0003 105-07039 12.000 MOS | 1950 .00000 23400.00] 2500.00000 30000.00]
FIELD OFFICE, B | | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP |  17950.00000 17950.00]  14500.00000 14500.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 202-02241 12000.000 LFT | 1.25000 15000.00] 3.00000 36000.00]
GUARDRAIL, REMOVE I | |
0009 202-93741 33.000 EACH | 14500000 4785.00] 475.00000 15675.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0010 601-01128 1.000 EACH | 1100.00000 1100.00] 142500000 1425_00]
GUARDRAIL TRANSITION TYPE WGB I I |
0011 601-01522 1.000 EACH | 1725.00000 1725.00] 2050.00000 2050.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0012 601-02103 500.000 LFT | 18.25000 9125.00]| 2445000 12225.00]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I | |
0013 601-03471 3.000 EACH | 3300.00000 9900.00] 3505.00000 10515.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | I |
TUBES OR SOIL PLATES, ABOVE GROUND I I |
COMPONENTS ONLY I | |
0014 601-62540 100.000 EACH | 18.00000 1800.00] 14.75000 1475.00]
GUARDRAIL POST, PLUMB I I |
0015 601-91428 1.000 EACH | 700.00000 700.00] 850.00000 850.00]
| | |
| | |



COMBINATION ATTENUATING TERMINAL,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 590 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  505,500.00 ROUTE :
CALL ORDER  : 590 CONTRACT ID : M -29231-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
IC-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0016 601-94645 1.000 EACH | 5800.00000 5800.00] 7700.00000 7700.00]
GUARDRAIL END TREATMENT, SENTRE I I |
0017 601-94689 20.000 EACH | 2600.00000 52000.00] 2625.00000 52500.00]
GUARDRAIL END TREATMENT, 0S I I |
0018 601-94690 10.000 EACH | 3950.00000 39500.00] 4025.00000 40250.00]
GUARDRAIL END TREATMENT, MS I I |
0019 601-99105 12000.000 LFT | 13.52000 162240.00]| 15.55000 186600.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0020 601-99109 50.000 LFT | 33.00000 1650.00] 42.20000 2110.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. | I |
1.5 IN. SPACING I I |
0021 601-99123 1.000 EACH | 2350.00000 2350.00] 2975.00000 2975.00]
GUARDRAIL TRANSITION, GP I | |
0022 801-06775 LUMP |  32425.00000 32425.00]  16000.00000 16000.00]
MAINTAINING TRAFFIC I I |
0023 601-02212 1.000 EACH | 20.00000 20.00] 23.00000 23.00]
GUARDRAIL POST, BRACKET, 8.5 LBS PER FT | | |
GALVANIZED, 1 FT. 5 IN. I I |
0024 601-03444 1.000 EACH | 100.00000 100.00] 115.00000 115.00]
CAT TRANSITION STEEL POST, MK 9 I I |
0025 601-03445 1.000 EACH | 225.00000 225.00] 345.00000 345.00]
CAT TRANSITION PANEL, MK WC I | |
0026 601-03446 1.000 EACH | 130.00000 130.00] 50.00000 50.00]
CAT TRANSITION CABLE, MK CA I I |
0027 601-03447 1.000 EACH | 75.00000 75.00] 35.00000 35.00]
CAT BRACKET MK BK, FOR TRANSITION CABLE | | |
MK CA I I |
0028 601-03448 1.000 EACH | 50.00000 50.00] 20.00000 20.00]
CAT TRANSITION STEEL POST BRACKET, MK D | I |
0029 601-03462 1.000 EACH | 80.00000 80.00] 70.00000 70.00]
GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, | I |
7 FT. O IN. I I |
0030 601-03492 LUMP | 50.00000 50.00] 1500.00000 1500.00]
GUARDRAIL, MISCELLANEOUS MATERIAL, AND | | |
LABOR FOR REPAIR I I |
0031 601-03599 1.000 EACH | 225.00000 225.00] 250.00000 250.00]
GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 | I |
FT. 6 IN I | |
0032 601-03683 20.000 HRS | 300.00000 6000.00] 375.00000 7500.00]
| | |
I I |

REPAIR, LABOR ONLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 590 -4
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $  505,500.00 ROUTE :
CALL ORDER  : 590 CONTRACT ID : M -29231-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
IC-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0033 601-61340 1.000 EACH | 75.00000 75.00] 135.00000 135.00]
GUARDRAIL POST, 15.5 LBS PER FT., I I |
GALVANIZED, 6 FT. 3 IN. LONG I I |
0034 601-61350 1.000 EACH | 20.00000 20.00] 30.00000 30.00]
GUARDRAIL POST BRACKET, 15.5 LBS PER | | |
LFT., GALVANIZED, 1 FT. 2.25 IN. I I |
0035 601-61390 1.000 EACH | 75.00000 75.00] 35.00000 35.00]
GUARDRAIL TERMINAL END SECTION, CURVED, | I |
SINGLE FACE, GALVANIZED I | |
0036 601-62530 1.000 EACH | 125.00000 125.00] 135.00000 135.00]
GUARDRAIL PIER CONNECTION, ES I I |
0037 601-90678 5.000 CYS | 225.00000 1125.00] 325.00000 1625_00]
CONCRETE, A, BURIED END SECTION I | |
0038 601-91428 1.000 EACH | 700.00000 700.00] 235.00000 235.00]
GUARDRAIL ATTENUATING TERMINAL, NOSE I I |
ASSEMBLY, MKN I I |
0039 601-91432 1.000 EACH | 750.00000 750.00] 255.00000 255.00]
GUARDRAIL ATTENUATING TERMINAL, SIDE I I |
PLATE, MKSD I I |
0040 601-91504 1.000 EACH | 150.00000 150.00] 115.00000 115.00]
GUARDRAIL POST, W1, 10 IN X 10 IN I | |
0041 601-91505 1.000 EACH | 115.00000 115.00] 105.00000 105.00]
GUARDRAIL POST, W2, 8 IN. X 8 IN. I I |
0042 601-91542 1.000 EACH | 25.00000 25.00] 11.00000 11.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl I I |
0043 601-91649 1.000 EACH | 175.00000 175.00] 140.00000 140.00]
GUARDRAIL THRIE BEAM TRANSITION SECTION | I |
GALVANIZED I I |
0044 601-91653 1.000 EACH | 15500000 155.00] 135.00000 135.00]
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | | |
GALVANIZED I I |
0045 601-93346 1.000 EACH | 65.00000 65.00] 115.00000 115.00]
GUARDRAIL CONNECTOR, AS I I |
0046 601-95972 1.000 EACH | 70.00000 70.00] 95.00000 95.00]
GUARDRAIL POST (CRT), 8 IN.X 6 IN. I I |
TREATED LUMBER, 6 FT. O IN. LONG I I |
0047 601-96591 100.000 LFT | 10.00000 1000.00] 8.50000 850.00]
GUARDRAIL PANEL, STEEL BEAM I | |
0048 601-97950 1.000 EACH | 20.00000 20.00] 11.00000 11.00]
GUARDRAIL POST BRACKET, TREATED TIMBER, | I |
6 IN. X 6 IN. I | |
SECTION TOTALS I $ 394,753.00] $ 449,008.00] $
—————————————————————————————————————————— ey
|




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 600 -1
VENDOR RANKING

CALL ORDER : 600 CONTRACT ID : M -29232-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600694
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1643252 C-TECH CORPORATION, INC. $ 355,078.00 100.0000%

2 35-0821499 JAMES H DREW CORPORATION $ 397,108.00 111.8368%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 600 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  445,500.00 ROUTE :
CALL ORDER : 600 CONTRACT ID : M -29232-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

GUARDRAIL ATTENUATING TERMINAL, NOSE
ASSEMBLY, MKN

IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
|C-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARDRAIL MAINTENANCE
| | |
0001 105-06904 1.000 EACH | 200.00000 200.00] 120.00000 120.00]
PHONE (SUPERV 1SOR) I | |
0002 105-06906 12.000 MOS | 125.00000 1500.00] 175.00000 2100.00]
CELLULAR SERVICE(SUPERVISOR) I I |
0003 105-07038 12.000 MOS | 1850.00000 22200.00] 2500.00000 30000.00]
FIELD OFFICE, A | | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP |  18300.00000 18300.00]  13250.00000 13250.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 202-02241 12000.000 LFT | 1.30000 15600.00] 3.20000 38400.00]
GUARDRAIL, REMOVE I | |
0009 202-93741 20.000 EACH | 150.00000 3000.00] 475.00000 9500.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0010 601-01128 1.000 EACH | 1100.00000 1100.00] 142500000 1425_00]
GUARDRAIL TRANSITION TYPE WGB I I |
0011 601-01522 1.000 EACH | 1725.00000 1725.00] 2050.00000 2050.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0012 601-02103 500.000 LFT | 18.50000 9250.00] 2445000 12225.00]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I | |
0013 601-03471 3.000 EACH | 3400.00000 10200.00] 3505.00000 10515.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | I |
TUBES OR SOIL PLATES, ABOVE GROUND I I |
COMPONENTS ONLY I | |
0014 601-62540 100.000 EACH | 20.00000 2000.00] 14.75000 1475.00]
GUARDRAIL POST, PLUMB I I |
0015 601-91428 1.000 EACH | 700.00000 700.00] 850.00000 850.00]
| | |
| | |



COMBINATION ATTENUATING TERMINAL,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 600 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  445,500.00 ROUTE :
CALL ORDER  : 600 CONTRACT ID : M -29232-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
IC-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0016 601-94645 1.000 EACH | 5800.00000 5800.00] 7700.00000 7700.00]
GUARDRAIL END TREATMENT, SENTRE I I |
0017 601-94689 10.000 EACH | 2650.00000 26500.00] 2625.00000 26250.00]
GUARDRAIL END TREATMENT, 0S I I |
0018 601-94690 5.000 EACH | 4000.00000 20000.00] 4025.00000 20125.00]
GUARDRAIL END TREATMENT, MS I I |
0019 601-99105 12000.000 LFT | 13.95000 167400.00]| 15.55000 186600.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0020 601-99109 50.000 LFT | 33.00000 1650.00] 42.20000 2110.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. | I |
1.5 IN. SPACING I I |
0021 601-99123 1.000 EACH | 2350.00000 2350.00] 2975.00000 2975.00]
GUARDRAIL TRANSITION, GP I | |
0022 801-06775 LUMP |  34000.00000 34000.00]  15500.00000 15500.00]
MAINTAINING TRAFFIC I I |
0023 601-02212 1.000 EACH | 20.00000 20.00] 23.00000 23.00]
GUARDRAIL POST, BRACKET, 8.5 LBS PER FT | | |
GALVANIZED, 1 FT. 5 IN. I I |
0024 601-03444 1.000 EACH | 100.00000 100.00] 115.00000 115.00]
CAT TRANSITION STEEL POST, MK 9 I I |
0025 601-03445 1.000 EACH | 225.00000 225.00] 345.00000 345.00]
CAT TRANSITION PANEL, MK WC I | |
0026 601-03446 1.000 EACH | 130.00000 130.00] 50.00000 50.00]
CAT TRANSITION CABLE, MK CA I I |
0027 601-03447 1.000 EACH | 75.00000 75.00] 35.00000 35.00]
CAT BRACKET MK BK, FOR TRANSITION CABLE | | |
MK CA I I |
0028 601-03448 1.000 EACH | 50.00000 50.00] 20.00000 20.00]
CAT TRANSITION STEEL POST BRACKET, MK D | I |
0029 601-03462 1.000 EACH | 80.00000 80.00] 70.00000 70.00]
GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, | I |
7 FT. O IN. I I |
0030 601-03492 LUMP | 50.00000 50.00] 1500.00000 1500.00]
GUARDRAIL, MISCELLANEOUS MATERIAL, AND | | |
LABOR FOR REPAIR I I |
0031 601-03599 1.000 EACH | 225.00000 225.00] 250.00000 250.00]
GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 | I |
FT. 6 IN I | |
0032 601-03683 20.000 HRS | 300.00000 6000.00] 375.00000 7500.00]
| | |
I I |

REPAIR, LABOR ONLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 600 -4
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $  445,500.00 ROUTE :
CALL ORDER  : 600 CONTRACT ID : M -29232-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1643252 IC 2 ) 35-0821499 1C )
IC-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0033 601-61340 1.000 EACH | 75.00000 75.00] 135.00000 135.00]
GUARDRAIL POST, 15.5 LBS PER FT., I I |
GALVANIZED, 6 FT. 3 IN. LONG I I |
0034 601-61350 1.000 EACH | 20.00000 20.00] 30.00000 30.00]
GUARDRAIL POST BRACKET, 15.5 LBS PER | | |
LFT., GALVANIZED, 1 FT. 2.25 IN. I I |
0035 601-61390 1.000 EACH | 75.00000 75.00] 35.00000 35.00]
GUARDRAIL TERMINAL END SECTION, CURVED, | I |
SINGLE FACE, GALVANIZED I | |
0036 601-62530 1.000 EACH | 125.00000 125.00] 135.00000 135.00]
GUARDRAIL PIER CONNECTION, ES I I |
0037 601-90678 5.000 CYS | 225.00000 1125.00] 325.00000 1625_00]
CONCRETE, A, BURIED END SECTION I | |
0038 601-91428 1.000 EACH | 700.00000 700.00] 235.00000 235.00]
GUARDRAIL ATTENUATING TERMINAL, NOSE I I |
ASSEMBLY, MKN I I |
0039 601-91432 1.000 EACH | 750.00000 750.00] 255.00000 255.00]
GUARDRAIL ATTENUATING TERMINAL, SIDE I I |
PLATE, MKSD I I |
0040 601-91504 1.000 EACH | 150.00000 150.00] 115.00000 115.00]
GUARDRAIL POST, W1, 10 IN X 10 IN I | |
0041 601-91505 1.000 EACH | 115.00000 115.00] 105.00000 105.00]
GUARDRAIL POST, W2, 8 IN. X 8 IN. I I |
0042 601-91542 1.000 EACH | 25.00000 25.00] 11.00000 11.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl I I |
0043 601-91649 1.000 EACH | 175.00000 175.00] 140.00000 140.00]
GUARDRAIL THRIE BEAM TRANSITION SECTION | I |
GALVANIZED I I |
0044 601-91653 1.000 EACH | 15500000 155.00] 135.00000 135.00]
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | | |
GALVANIZED I I |
0045 601-93346 1.000 EACH | 65.00000 65.00] 115.00000 115.00]
GUARDRAIL CONNECTOR, AS I I |
0046 601-95972 1.000 EACH | 70.00000 70.00] 95.00000 95.00]
GUARDRAIL POST (CRT), 8 IN.X 6 IN. I I |
TREATED LUMBER, 6 FT. O IN. LONG I I |
0047 601-96591 100.000 LFT | 10.00000 1000.00] 8.50000 850.00]
GUARDRAIL PANEL, STEEL BEAM I | |
0048 601-97950 1.000 EACH | 20.00000 20.00] 11.00000 11.00]
GUARDRAIL POST BRACKET, TREATED TIMBER, | I |
6 IN. X 6 IN. I | |
SECTION TOTALS | $ 355,078.00] $ 397,108.00] $
—————————————————————————————————————————— ey
|




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 610 -1
VENDOR RANKING

CALL ORDER : 610 CONTRACT ID : M -29302-A COUNTIES : LAKE
LETTING DATE : 04/04/07 10:00 AM DISTRICT 64
CONTRACT TIME : 08/03/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0501164
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 36-2947439 PIPE LINERS, LTD. $ 29,858.75 100.0000%
2 35-2097364 INDIANA RELINE INC $ 39,315.25 131.6708%
3 35-1817574 YARDBERRY LANDSCAPE $ 39,590.50 132.5926%



ENGINEER"S ESTIMATE: $
CALL ORDER : 610
LETTING DATE : 04/04/07 10:00 AM

53,900.00

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -29302-A
: LAPORTE DISTRICT

ROUTE :
COUNTIES :

SR 55
LAKE

DATE :
PAGE :

04/11/07
610 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

( 1 ) 36-2947439
PIPE LINERS, LTD.

2 ) 35-2097364
NDIANA RELINE

3 ) 35-1817574
ARDBERRY LANDSCAPE

UNIT PRICE

AMOUNT

------------------------------------------ A
SECTION 0001 DISTRICT SMALL STRUCTURE PROJECT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0003 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0005 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

0006 621-06559 300.000 SYS
MULCHED SEEDING, R

0007 725-06859 65.000 LFT
PIPE LINER, THERMOPLASTIC, 48 IN.

0008 801-06640 8.000 EACH
CONSTRUCTION SIGN, A

0009 801-06775 LUMP

MAINTAINING TRAFFIC
SECTION TOTALS

CONTRACT TOTALS

1800.

750.

504.

140.

1500.

.00000

.00000

-00000

00000

00000

.00000

90000

00000

00000

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
| | |
| 1500.00000 1500.00]| 2500.00000 2500.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
| | |
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
| 5500.00000 5500.00] 3500.00000 3500.00]
| | |
I 450.00000 450.00] 450.00000 450.00]
| | |
| | |
| 3.00000 900.00] 2.98000 894.00]
| | |
| 301.95000 19626.75| 396.45000 25769.25]
| | |
| 110.00000 880.00] 150.00000 1200.00]
| | |
I 1000.00000 1000.00] 5000.00000 5000.00]
| | |
I $ 29,858.75| $ 39,315.25]
e~ e S
| $ 29,858.75] $ 39,315.25]

39,590.

.00

.00

.00

.00

.00

.00

.50

.00

.00

.50

50




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : KOSCIUSKO

PROJECT(S)

- 0600344

313,786.22
316,226.45
322,313.53
395,509.71

DATE : 04/11/07
PAGE : 650 -1

% OVER
LOW BID

100.0000%
100.7777%
102.7176%
126.0443%

CALL ORDER : 650 CONTRACT ID : M -29328-A
LETTING DATE : 04/04/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/11/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1065659 BROOKS CONSTRUCTION COMPANY INC

2  35-0918397 RIETH RILEY CONSTRUCTION

3  35-1139301 E & B PAVING INC

4  35-1374866 PRIMCO, INC.

5 35-0997978 PHEND & BROWN INC

610,931.90

194.6969%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/11/07
650 -2

ENGINEER"S ESTIMATE: $  380,000.00 ROUTE : SR 15
CALL ORDER  : 650 CONTRACT ID : M -29328-A COUNTIES : KOSCIUSKO
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 | 2 ) 35-0918397 | 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION IE & B PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PCCP PATCHING
| | |
0001 105-07039 6.000 MOS | 1500.00000 9000.00]| 1761.50000 10569.00] 1200.00000 7200.00
FIELD OFFICE, B | | |
0002 105-08520 2.000 EACH | 80.00000 160.00] 150.00000 300.00] 120.00000 240.00
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 12.000 MOS | 36.00000 432.00] 125.00000 1500.00] 120.00000 1440.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 110-01001 LUMP |  15600.00000 15600.00]  15700.00000 15700.00]  16000.00000 16000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-90277 1.000 EACH | 360.00000 360.00] 300.00000 300.00] 360.00000 360.00
DETECTOR HOUSING, REMOVE I I |
0007 305-03375 2652.000 LFT | 1.60000 4243 .20 1.15000 3049.80] 1.70000 4508.40
CRACKS, TRANSVERSE, ROUT, CLEAN, AND I I |
SEAL I I |
0008 305-93341 35847.000 LFT | 1.22000 43733.34] 1.20000 43016.40] 1.32000 47318.04
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS | | |
0009 305-93342 31241.000 LFT | 1.48000 46236.68| 1.25000 39051.25] 1.58000 49360.78
SAW, CLEAN AND SEAL TRANSVERSE JOINTS | I |
0010 503-05240 385.500 LFT | 10.00000 3855.00]| 6.00000 2313.00] 7.91000 3049.31
D-1 CONTRACTION JOINT I I |
0011 506-06333 1436.000 SYS | 70.00000 100520.00] 101.00000 145036.00] 105.00000 150780.00
PCCP PATCHING, FULL DEPTH I I |
0012 720-44000 14.000 EACH | 150.00000 2100.00] 250.00000 3500.00] 260.00000 3640.00
CASTING, ADJUST TO GRADE I I |
0013 720-45605 5.000 LFT | 225.00000 1125.00] 150.00000 750.00] 390.00000 1950.00
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0014 720-45610 5.000 LFT | 225.00000 1125.00] 125.00000 625.00] 390.00000 1950.00
STRUCTURE, CATCH BASIN, RECONSTRUCT I I |
0015 720-45615 5.000 LFT | 225.00000 1125.00] 125.00000 625.00] 390.00000 1950.00
STRUCTURE, INLET, RECONSTRUCT I I |
0016 801-06640 26.000 EACH | 135.00000 3510.00] 135.00000 3510.00] 135.00000 3510.00
CONSTRUCTION SIGN, A I I |
0017 801-06710 60.000 DAY | 18.00000 1080.00] 18.00000 1080.00] 18.00000 1080.00
| | |

FLASHING ARROW SIGN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 650 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  380,000.00 ROUTE : SR 15
CALL ORDER  : 650 CONTRACT ID : M -29328-A COUNTIES : KOSCIUSKO
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION IE & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 801-06775 LUMP |  64036.00000 64036.00]  28800.00000 28800.00]  14200.00000 14200.00
MAINTAINING TRAFFIC I I |
0019 801-92448 360.000 DAY | 4.00000 1440.00] 4.00000 1440.00] 1.00000 360.00
CONSTRUCTION SIGNS, MOBILE I I |
0020 805-78470 230.000 LFT | 1.80000 41400 2.00000 460.00] 1.80000 414.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0021 805-78785 1.000 EACH | 610.00000 610.00] 600.00000 600.00] 610.00000 610.00
SIGNAL DETECTOR HOUSING I I |
0022 805-78795 72.000 LFT | 15.00000 1080.00] 15.00000 1080.00] 15.00000 1080.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0023 301-07448 160.000 TON | 25.00000 4000.00]| 12.00000 1920.00] 15.70000 2512.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0024 720-01894 20.000 EACH | 400.00000 8000.00] 550.00000 11000.00] 440.00000 8800.00
CASTING, FURNISH AND ADJUST TO GRADE , | I |
TYPE 10 CURB BOX I I |
SECTION TOTALS I $ 313,786.22] $ 316,226.45| $ 322,313.53
------------------------------------------ A
CONTRACT TOTALS I $ 313,786.22] $ 316,226.45] $ 322,313.53




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 650 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  380,000.00 ROUTE : SR 15
CALL ORDER : 650 CONTRACT ID : M -29328-A COUNTIES : KOSCIUSKO
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1374866 IC 5 ) 35-0997978 1C )
[PRIMCO,  INC. IPHEND & BROWN INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 PCCP PATCHING

0001 105-07039 6.000 MOS 2500.00000 15000.00 2000.00000 12000.00
FIELD OFFICE, B

0002 105-08520 2.000 EACH 249.00000 498.00 335.00000 670.00
CELLULAR TELEPHONE/RADIO

0003 105-08521 12.000 MOS 200.00000 2400.00 56.00000 672.00
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 110-01001 LUMP 19775.49000 19775.49 30600.00000 30600.00
MOBILIZATION AND DEMOBILIZATION

0006 202-90277 1.000 EACH 360.00000 360.00 400.00000 400.00
DETECTOR HOUSING, REMOVE

0007 305-03375 2652.000 LFT 1.24000 3288.48 1.25000 3315.00
CRACKS, TRANSVERSE, ROUT, CLEAN, AND
SEAL

0008 305-93341 35847.000 LFT 1.20000 43016.40 1.25000 44808.75

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS | | |
0009 305-93342 31241.000 LFT | 1.28000 39988.48| 1.30000 40613.30]|
SAW, CLEAN AND SEAL TRANSVERSE JOINTS | [ |
| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

0010 503-05240 385.500 LFT 15.00000 5782.50 8.70000 3353.85
D-1 CONTRACTION JOINT

0011 506-06333 1436.000 SYS 130.00000 186680.00 244 .00000 350384.00
PCCP PATCHING, FULL DEPTH

0012 720-44000 14.000 EACH 155.00000 2170.00 490.00000 6860.00
CASTING, ADJUST TO GRADE

0013 720-45605 5.000 LFT 250.00000 1250.00 300.00000 1500.00
STRUCTURE, MANHOLE, RECONSTRUCT

0014 720-45610 5.000 LFT 250.00000 1250.00 300.00000 1500.00
STRUCTURE, CATCH BASIN, RECONSTRUCT

0015 720-45615 5.000 LFT 250.00000 1250.00 300.00000 1500.00
STRUCTURE, INLET, RECONSTRUCT

0016 801-06640 26.000 EACH 100.00000 2600.00 110.00000 2860.00
CONSTRUCTION SIGN, A

0017 801-06710 60.000 DAY 11.50000 690.00 16.50000 990.00
FLASHING ARROW SIGN

0018 801-06775 LUMP 44669.76000 44669.76 83000.00000 83000.00

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 650 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  380,000.00 ROUTE : SR 15
CALL ORDER  : 650 CONTRACT ID : M -29328-A COUNTIES : KOSCIUSKO
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1374866 IC 5 ) 35-0997978 1C )
[PRIMCO,  INC. |PHEND & BROWN INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 801-92448 360.000 DAY | 8.71000 3135.60] 5.00000 1800.00]
CONSTRUCTION SIGNS, MOBILE I I |
0020 805-78470 230.000 LFT | 1.80000 414.00] 1.80000 414_00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0021 805-78785 1.000 EACH | 610.00000 610.00] 610.00000 610.00]
SIGNAL DETECTOR HOUSING I I |
0022 805-78795 72.000 LFT | 15.00000 1080.00] 15.00000 1080.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0023 301-07448 160.000 TON | 40.00000 6400.00] 100.00000 16000.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0024 720-01894 20.000 EACH | 660.00000 13200.00] 300.00000 6000.00]|
CASTING, FURNISH AND ADJUST TO GRADE , | I |
TYPE 10 CURB BOX I | |
SECTION TOTALS I $ 395,509.71] $ 610,931.90] $
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 395,509.71] $ 610,931.90] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 690 -1
VENDOR RANKING
CALL ORDER : 690 CONTRACT ID : M -29403-A COUNTIES : LAKE
LETTING DATE : 04/04/07 10:00 AM DISTRICT 64
CONTRACT TIME : 10/12/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0710005
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1341875 CAVINDER & CAVINDER INC $ 52,750.00 100.0000%

2 35-1606893 OLCO, INC. $ 85,000.00 161.1374%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 690 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  62,000.00 ROUTE : 165
CALL ORDER  : 690 CONTRACT ID : M -29403-A COUNTIES : LAKE
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1341875 IC 2 ) 35-1606893 1C )
ICAVINDER & CAVINDER INC JoLCo, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE, MOWING
| | |
0001 623-02344 LUMP |  18750.00000 18750.00]  25000.00000 25000.00]
MOWING, CYCLE NO. 1 I | |
0002 623-02345 LUMP |  18000.00000 18000.00]  45000.00000 45000.00]
MOWING, CYCLE NO. 2 I I |
0003 623-02346 LUMP |  16000.00000 16000.00]  15000.00000 15000.00]
MOWING, CYCLE NO. 3 |
SECTION TOTALS I $ 52,750.00] $ 85,000.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 52,750.00] $ 85,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 730 -1
VENDOR RANKING

CALL ORDER 730 CONTRACT ID : M -29406-A COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT 64

CONTRACT TIME : 10/12/07 COMPLETION DATE
CONTRACT DESCRIPTION :

SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2034028 C & H MOWING, INC. $ 98,600.00 100.0000%

2 35-1606893 OLCO, INC. $ 135,000.00 136.9168%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 730 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  100,000.00 ROUTE : VARIOUS
CALL ORDER : 730 CONTRACT ID : M -29406-A COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-2034028 IC 2 ) 35-1606893 1C )
IC & H MOWING, INC. JoLCo, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE, MOWING
| | |
0001 623-02344 LUMP |  32000.00000 32000.00]  40000.00000 40000.00]
MOWING, CYCLE NO. 1 I | |
0002 623-02345 LUMP |  40000.00000 40000.00]  65000.00000 65000.00]
MOWING, CYCLE NO. 2 I I |
0003 623-02346 LUMP |  26600.00000 26600.00]  30000.00000 30000.00]
MOWING, CYCLE NO. 3 |
SECTION TOTALS I $ 98,600.00] $ 135,000.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 98,600.00] $ 135,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 734 -1
VENDOR RANKING

CALL ORDER 1 734 CONTRACT ID : T -28870-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 09/28/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600145
0600152
0600153
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 74-2851603 QUANTA SERVICES, INC. $ 427,700.80 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 734 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 439,600.00 ROUTE :
CALL ORDER 1 734 CONTRACT ID : T -28870-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

IC 1 ) 74-2851603 1C ) 1C )
|QUANTA SERVICES, INC. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-08520 1.000 EACH | 150.00000 150.00] |
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 1.000 MOS | 120.00000 120.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  22000.00000 22000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0007 202-78515 LUMP | 5000.00000 5000.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0008 801-06640 84.000 EACH | 220.00000 18480.00] |
CONSTRUCTION SIGN, A I | |
0009 801-06775 LUMP |  10000.00000 10000.00] |
MAINTAINING TRAFFIC I I |
0010 805-01842 51.000 EACH | 750.00000 38250.00] |
HANDHOLE, SIGNAL I I |
0011 805-01879 3.000 EACH | 550.00000 1650.00] |
SIGNAL SERVICE, INSTALL I I |
0012 805-02087 LUMP | 1500.00000 1500.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0014 805-06592 10007.000 LFT | 14.00000 140098.00| |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0015 805-06595 45.000 LFT | 13.50000 607.50] |
CONDUIT, PVC, 2 IN. I | |
0016 805-06595 175.000 LFT | 7.20000 1260.00] |
CONDUIT, PVC, 2 IN. , IN TRENCH I I |
0017 805-78467 210.000 LFT | 1.90000 399.00] |
SIGNAL CABLE, 3C 8GA. I | |
0018 805-78470 23732.000 LFT | 0.20000 4746.40] |
| | |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 734 -3
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $  439,600.00 ROUTE :
CALL ORDER : 734 CONTRACT ID : T -28870-B COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 74-2851603 1C ) 1C )
|QUANTA SERVICES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 805-78510 25453.000 LFT | 1.20000 30543.60] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0020 805-78785 58.000 EACH | 550.00000 31900.00] |
SIGNAL DETECTOR HOUSING I I |
0021 805-78795 7623.000 LFT | 8.50000 64795.50] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0022 805-79020 LUMP |  28600.00000 28600.00] |
TRAFFIC SIGNAL INSTALLATION I I |
0023 805-92504 53.000 EACH | 380.00000 20140.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0024 805-92512 2.000 EACH | 1450 .00000 2900.00] |
MICROLOOP DETECTOR I I |
0025 807-04967 900.000 LFT | 2.00000 1800.00] |
CABLE I I |
0026 807-05073 1.000 EACH | 140.00000 140.00] |
JUNCTION BOX I I |
0027 808-06716 380.000 LFT | 0.50000 190.00] |
LINE, REMOVE I I |
0028 808-74805 398.000 LFT | 6.10000 2427.80] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
SECTION TOTALS I $ 427,700.80] $ | $
—————————————————————————————————————————— ey
|

$ 427,700.80] $ 135,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07

PAGE : 840 -1
VENDOR RANKING

CALL ORDER : 840 CONTRACT ID : T -29215-A COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/28/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 06006685
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1983873 M A S MARKERS, INC. $ 154,645.90 100.0000%

2 20-4272652 REFLECTIVE IMAGE LLC $ 222,900.00 144.1357%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/11/07
PAGE : 840 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 256,000.00 ROUTE :
CALL ORDER : 840 CONTRACT ID : T -29215-A COUNTIES : VARIOUS
LETTING DATE : 04/04/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 1 ) 35-1983873 IC 2 ) 20-4272652 1C )

IM A S MARKERS, INC. |REFLECTIVE IMAGE LLC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

| | |
0001 105-08520 2.000 EACH | 40.00000 80.00] 4400000 88.00]
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 6.000 MOS | 45_00000 270.00] 45_00000 270.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  11910.72000 11910.72]  24353.35000 24353 .35
MOBILIZATION AND DEMOBILIZATION I | |
0007 801-06710 160.000 DAY | 5.00000 800.00] 1.00000 160.00]
FLASHING ARROW SIGN I I |
0008 801-06775 LUMP |  17052.00000 17052.00]  35046.65000 35046.65]
MAINTAINING TRAFFIC I | |
0009 801-92448 160.000 DAY | 0.50000 80.00] 1.00000 160.00]
CONSTRUCTION SIGNS, MOBILE I I |
0010 808-75994 5300.000 EACH | 2.58000 13674.00] 3.00000 15900.00]
PRISMATIC REFLECTOR AMBER / RED I I |
0011 808-75994 28421.000 EACH | 2.58000 73326.18] 3.00000 85263.00]
PRISMATIC REFLECTOR WHITE I I |
0012 808-75994 3500.000 EACH | 2.58000 9030.00] 3.00000 10500.00]
PRISMATIC REFLECTOR WHITE / RED I I |
0013 808-75998 2842.000 EACH | 10.00000 28420.00] 18.00000 51156.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 154,645.90]| $ 222,900.00] $
------------------------------------------ A
|

CONTRACT TOTALS




